

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE		PAGE OF PAGES 1 6	
2. AMENDMENT/MODIFICATION NO. 0007		3. EFFECTIVE DATE 18-Jan-2023		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable) 404465	
6. ISSUED BY USA ENGINEER DISTRICT, SEATTLE ATTN: CENWS-CT 4735 EAST MARGINAL WAY SOUTH, BLDG. 1202 SEATTLE WA 98134-2388		CODE W912DW		7. ADMINISTERED BY (If other than item 6) See Item 6		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. W912DW23B0005	
				X		9B. DATED (SEE ITEM 11) 29-Nov-2022	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The Purpose of Amendment 0007 is to correct the Bid Schedule for CLIN# 0009.5. CLIN 0009.5 quantity is 12 ACRES. No other changes.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
_____ (Signature of person authorized to sign)				BY _____ (Signature of Contracting Officer)		18-Jan-2023	

BID SCHEDULE

CLIN Item #	Description of Item	Quantity	Unit	Unit Price	Amount
BASE ITEMS – Sportsman Island Channel & Associated Structures + Newland Pond Fill Sites 1, 4, 5 and 6					
0001	Mobilization & demobilization	1	JOB	N/A	\$ _____
0002	Construction, deconstruction, and area restoration of staging areas and access roads, and restoration of other disturbed areas, seeding, and permanent erosion control at all work areas.	1	JOB	N/A	\$ _____
0002.5	All work associated with clearing of vegetation and LWD placement. See Note 11 below.	61	AC		\$ _____
0003	All site work at Sportsman Park associated with large wood structures	1	JOB	N/A	\$ _____
0004	All site work at Sportsman Park including channels, berms, and upstream groin removals				
0004AA	Excavation	110,600	CY		\$ _____
0004AB	Excavation	11,000	CY		\$ _____
0004AC	Berm and groin onsite fill placement and compaction	18,400	CY		\$ _____
0004AD	Berm and groin onsite fill placement and compaction	1,800	CY		\$ _____
0005	Hauling and all work to place material in Newland Pond Fill Sites 1,4, 5 and 6				
0005AA	Onsite disposal, fill placement and compaction	92,200	CY		\$ _____
0005AB	Onsite disposal, fill placement and compaction	9,200	CY		\$ _____
0006	All work for O&M manuals as specified in Section 01 78 23 OPERATIONS AND MAINTENANCE MANUALS from preparation to final approval	1	JOB	N/A	\$20,000
0007	All work for As-Built drawings as specified in Section 01 78 00 CLOSEOUT SUBMITTALS from preparation to final approval	1	JOB	N/A	\$10,000
TOTAL ALL BASE ITEMS 0001-0007					\$ _____

OPTIONAL ITEMS #1 – Blue Slough Reconfiguration & Headgate + KOA Levee & Knob Degrade + Temporary staging area placement of fill material

CLIN Item #	Description of Item	Quantity	Unit	Unit Price	Amount
0008	Mobilization & demobilization	1	JOB	N/A	\$ _____
0009	Construction, deconstruction, and area restoration of staging areas and access roads, and restoration of other disturbed areas, seeding, and permanent erosion control at all work areas.	1	JOB	N/A	\$ _____
0009.5	All work associated with clearing of vegetation and LWD placement. See Note 11 below.	12	AC		\$ _____
0010	Blue Slough Headwall and Headgate design (see note 5)	1	JOB	N/A	\$ _____
0011	All work associated with the construction of the Blue Slough Culvert and Headgate replacement	1	JOB	N/A	\$ _____
0012	All site work associated with Blue Slough Channel realignments				
0012AA	Excavation	7,000	CY		\$ _____
0012AB	Excavation	700	CY		\$ _____
0013	All site work associated with Blue Slough Channel plantings and drainage structures	1	JOB	N/A	\$ _____
0014	All site work associated with the KOA Levee and KOA Knob degrades				
0014AA	Excavation	45,000	CY		\$ _____
0014AB	Excavation	4,500	CY		\$ _____
0015	Hauling and all work to temporarily stockpile fill material in staging area(s)				
0015AA	Onsite disposal in staging area #3	52,000	CY		\$ _____
0015AB	Onsite disposal in staging area #3	5,200	CY		\$ _____
0016	All work for O&M manuals as specified in Section 01 78 23 OPERATIONS AND MAINTENANCE MANUALS from preparation to final approval	1	JOB	N/A	\$20,000
0017	All work for As-Built drawings as specified in Section 01 78 00 CLOSEOUT SUBMITTALS from preparation to final approval	1	JOB	N/A	\$10,000
TOTAL ALL OPTIONAL ITEMS #1 0008-0017					\$ _____

CLIN Item #	Description of Item	Quantity	Unit	Unit Price	Amount
OPTIONAL ITEMS #2 – DID #1 Removal + Building Blue Slough Levee + SR-24 Cross Dike Removal + Newland Pond Cut Sites 1-14 and Fill Sites 2,3 and 7					
0018	Mobilization & demobilization	1	JOB	N/A	\$ _____
0019	Construction, deconstruction, and area restoration of staging areas and access roads, and restoration of other disturbed areas, seeding, and permanent erosion control at all work areas.	1	JOB	N/A	\$ _____
0019.5	All work associated with clearing of vegetation and LWD placement. See Note 11 below.	144	AC		\$ _____
0020	All site work associate with DID #1 Levee removal, SR-24 Cross Dike degrade, and SR-24 grade control sill, including on-site borrow of riprap.				
0020AA	Excavation	145,000	CY		\$ _____
0020AB	Excavation	14,500	CY		\$ _____
0020AC	Onsite borrowed Class V riprap placement	10,000	CY		\$ _____
0020AD	Class V riprap import and placement to supplement onsite borrow	5,000	CY		\$ _____
0021	All site work associate with building the Blue Slough Levee and Backwater Extension including on-site borrow and levee embankment material processing	1	JOB	N/A	\$ _____
0022	Floodplain grading of the Newland Pond Cut Sites 1-14				
0022AA	Excavation	76,000	CY		\$ _____
0022AB	Excavation	7,600	CY		\$ _____
0023	Hauling and all work to place material at Fill Sites 2, 3 and 7, including placement of material stockpiled in staging area 3				
0023AA	Onsite disposal, fill placement and compaction	252,000	CY		\$ _____
0023AB	Onsite disposal, fill placement and compaction	25,000	CY		\$ _____

CLIN Item #	Description of Item	Quantity	Unit	Unit Price	Amount
0024	All work for O&M manuals as specified in Section 01 78 23 OPERATIONS AND MAINTENANCE MANUALS from preparation to final approval	1	JOB	N/A	\$20,000
0025	All work for As-Built drawings as specified in Section 01 78 00 CLOSEOUT SUBMITTALS from preparation to final approval	1	JOB	N/A	\$10,000
TOTAL ALL OPTIONAL ITEMS #2 0018-0025				\$	_____
TOTAL ALL ITEMS 0001-0025				\$	_____

NOTES:

- 1) CY = Cubic Yards; **AC = ACRES.**
- 2) Quantities are estimated except where shown as "JOB." Bids shall not be submitted for quantities less than those specified for each line item.
- 3) To better facilitate the receipt and proposal process, all proposals shall be submitted on copies of the latest Bid Schedule as published in the solicitation or the latest amendment thereto. In lieu of indicating additions/deductions to line items, all Offerors should state their revised prices for each item.
- 4) Bidders must insert a price on all entry amount lines of numbered items of the Bid Schedule. Failure to do so will result in the offer being unacceptable.
- 5) The dollar amount established in the O&M Manual and As-Built Drawings CLINS shall not be revised by Bidders.
- 6) Award of optional items will be made in accordance with clause 52.217-7 OPTION FOR INCREASED QUANTITY – SEPARATELY PRICED LINE ITEM.
- 7) The design of the Blue Slough headwall and headgate applies only if the Optional Items #1 CLINs are exercised. Design work can't begin until the either the full Option or CLIN 0010 is exercised.
- 8) Subject to DFARS 252.236-7004, Payment for Mobilization and Demobilization.
- 9) Subject to FAR 52.211-18, Variation in Estimated Quantities.
- 10) Subject to AFARS 5152.211-9001, Variation in Estimated Quantities – Subline Items (CLINS 0004,0005,0012,0014,0015,0020,0022, and 0023)
- 11) **CLINs 0002.5, 0009.5, and 0019.5 include, where required, felling trees with attached rootwads and branches, clearing and grubbing, decking, transport, and final placement of LWD and cleared vegetation as indicated on drawings. Given quantities for these CLINs represent dry planar areas of footprint within which clearing may be required, including portions of footprint where trees or other vegetation shall remain in place. Placement of earthen and inert fill in Newlands Ponds is covered by other CLINs.**