

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE J	PAGE OF PAGES 1   4
2. AMENDMENT/MODIFICATION NO. 0002	3. EFFECTIVE DATE 30-May-2023	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)
6. ISSUED BY USPFO AL 187 MISSION SUPPORT CONTRACTING 5187 SELMA HIGHWAY MONTGOMERY AL 36108-4824	CODE W50S6N	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. W50S6N23B0001	
		X	9B. DATED (SEE ITEM 11) 23-May-2023	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  Amendment 0002 will incorporate Addendum No. 2 dated 25 May 2023.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)	16C. DATE SIGNED  30-May-2023	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

SECTION 00010 - SOLICITATION CONTRACT FORM

CLIN 0004

The manufacturer part number has changed from Bid Option 2 to Bid Option 3.

CLIN 0005

The manufacturer part number has changed from Bid Option 2 to Bid Option 4.

CLIN 0006

The manufacturer part number has changed from Bid Option 2 to Bid Option 5.

CLIN 0007 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007 OPTION	Bid Option No. 6: Alternate Foundation FFP Bid Option No.6 (Additive): Alternate Foundation Design (Added by Addendum) 1. This Bid Option shall include all plant, labor, and material for the following: a. Installation of alternate foundation system consisting of drilled concrete piers, grade beams, and structural floor slabs as indicated on the addendum drawings in lieu of an engineered fill pad with shallow footings and ground supported floor slabs indicated in the original project drawings. b. Additionally, this Bid Option includes the following changes to the civil scope of work as outlined in the addendum drawings: i. Modify extents and depths of building undercut. ii. Revised compaction requirements and grading profiles for below slab subgrades as indicated on the addendum drawings. iii. Revised building undercut back fill materials. iv. Revised placement of foundation drainage systems as indicated on the addendum drawings. c. If this Bid Option is not awarded, the Contractor shall install the engineered fill pad, foundation drainage system, shallow foundations, and ground supported floor slabs indicated on the original project drawings as part of the base bid. d. if this Bid Option is awarded, the Contractor shall install the revised perimeter foundation drain system, drilled concrete piers, grade beams, and structural floor slabs indicated on the addendum drawings in lieu of the engineered fill pad, foundation drainage system, shallow foundations, and ground supported floor slabs indicated on the original project drawings. e. It is the Government's intent to conduct geotechnical investigations prior to award of the Contract for Construction which will confirm the required foundation systems based upon recently completed contaminated soil remediation activities. Pending the results of the geotechnical investigation, the Contract for Construction will include the award of either the Base Bid (engineered fill pad with shallow foundations and ground supported floor slabs) or the Base Bid plus this Bid Option (net increase in cost to provide drilled piers, grade beams, and structural floor slabs in lieu of the engineered fill pad, shallow foundations, and ground supported floor slabs).	1	Job		

FOB: Destination  
MFR PART NR: Bid Option 6  
PSC CD: Y1AZ

---

NET AMT

#### DELIVERIES AND PERFORMANCE

The following Delivery Schedule for CLIN 0007 has been added:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	DODAAC / CAGE
450 dys. ANP	1	F6L31D--187TH CIVIL ENGINEERING (SRM) WILLIAM SANFORD, MAJ 5187 SELMA HIGHWAY MONTGOMERY AL 36108-4824 334-394-7953 FOB: Destination	F6L31D

## INSPECTION AND ACCEPTANCE

The following Acceptance/Inspection Schedule was added for CLIN 0007:

INSPECT AT

INSPECT BY

ACCEPT AT

ACCEPT BY

N/A

N/A

N/A

Government

(End of Summary of Changes)