

PROJECT TABLE OF CONTENTS

DIVISION 01 - GENERAL REQUIREMENTS

01 11 00	08/15	SUMMARY OF WORK
01 14 00	06/17	JOINT BASE ANDREWS WORK RESTRICTIONS
01 17 00	06/17	CONTRACTOR SELF-ESCORT REQUIREMENTS
01 20 00.00 20	11/11	PRICE AND PAYMENT PROCEDURES
01 30 00	08/15	ADMINISTRATIVE REQUIREMENTS
01 31 23.13 20	05/17	ELECTRONIC CONSTRUCTION AND FACILITY SUPPORT CONTRACT MANAGEMENT SYSTEM
01 32 17.00 20	05/18	COST-LOADED NETWORK ANALYSIS SCHEDULES (NAS)
01 33 00	08/18	SUBMITTAL PROCEDURES
01 33 29	02/17	SUSTAINABILITY REPORTING
01 35 13	11/11	SPECIAL PROJECT PROCEDURES
01 35 26	11/15	GOVERNMENTAL SAFETY REQUIREMENTS
01 42 00	02/19	SOURCES FOR REFERENCE PUBLICATIONS
01 45 00.00 20	11/11	QUALITY CONTROL
01 45 35	11/20	SPECIAL INSPECTIONS
01 50 00	05/18	TEMPORARY CONSTRUCTION FACILITIES AND CONTROLS
01 57 19	11/15	TEMPORARY ENVIRONMENTAL CONTROLS
01 57 19.01 20	11/15	SUPPLEMENTAL TEMPORARY ENVIRONMENTAL CONTROLS
01 58 00	08/09	PROJECT IDENTIFICATION
01 74 19	02/19	CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL
01 78 00	05/19	CLOSEOUT SUBMITTALS
01 78 23	08/15	OPERATION AND MAINTENANCE DATA
01 78 30.00		CADD DATA FOR GIS DELIVERABLES 10/20

DIVISION 02 - EXISTING CONDITIONS

02 41 00	05/10	DEMOLITION
----------	-------	------------

DIVISION 03 - CONCRETE

03 30 00	02/19, CHG 4:08/22	CAST-IN-PLACE CONCRETE
----------	--------------------	------------------------

DIVISION 05 - METALS

05 05 23.16	08/18	STRUCTURAL WELDING
05 12 00	08/18, CHG 2: 5/21	STRUCTURAL STEEL
05 30 00	05/15, CHG 2: 08/18	STEEL DECKS

DIVISION 25 - INTEGRATED AUTOMATION

25 05 11	11/17	CYBERSECURITY DURING CONSTRUCTION
----------	-------	-----------------------------------

DIVISION 26 - ELECTRICAL

26 08 00	11/21	APPARATUS INSPECTION AND TESTING
26 12 19.10	05/19, CHG 1: 11/19	THREE-PHASE, LIQUID-FILLED PAD-MOUNTED TRANSFORMERS
26 20 00	08/19, CHG 3: 11/21	INTERIOR DISTRIBUTION SYSTEM
26 27 14.00 20	02/21, CHG 1: 05/21	ELECTRICITY METERING
26 41 00	11/13	LIGHTNING PROTECTION SYSTEM
26 56 00	08/21	EXTERIOR LIGHTING

26 56 20	02/19	AIRFIELD AND HELIPORT LIGHTING AND VISUAL NAVIGATION AIDS
----------	-------	--

DIVISION 31 - EARTHWORK

31 05 19	08/08	GEOTEXTILE
31 11 00	11/18	CLEARING AND GRUBBING
31 23 00.00 20	02/11	EXCAVATION AND FILL
31 32 19.16	02/21	GEOTEXTILE SOIL STABILIZATION

DIVISION 32 - EXTERIOR IMPROVEMENTS

32 01 19.61	11/19	SEALING OF JOINTS IN RIGID PAVEMENT
32 11 23	05/22	AGGREGATE BASE COURSE
32 11 23.23	08/17	BASE COURSE DRAINAGE LAYERS
32 12 13	05/17	BITUMINOUS TACK AND PRIME COATS
32 12 15.13	11/20, CHG 1: 05/22	ASPHALT PAVING FOR AIRFIELDS
32 13 14.13	08/19	CONCRETE PAVING FOR AIRFIELDS AND OTHER HEAVY DUTY PAVEMENTS
32 13 73.19	11/19	COMPRESSION CONCRETE PAVING JOINT SEALANT
32 16 19	05/18	CONCRETE CURBS, GUTTERS AND SIDEWALKS
32 17 23	08/16	PAVEMENT MARKINGS
32 31 13.53	11/21	HIGH-SECURITY FENCES (CHAIN LINK AND ORNAMENTAL) AND GATES
32 92 19	08/17	SEEDING

DIVISION 33 - UTILITIES

33 40 00	11/21	STORMWATER UTILITIES
33 46 16	05/18	SUBDRAINAGE PIPING
33 71 02	08/21	UNDERGROUND ELECTRICAL DISTRIBUTION

DIVISION 34 - TRANSPORTATION

34 71 13.16	02/15	VEHICLE CRASH BARRIERS
34 73 16	11/19	AIRFIELD GROUNDING

-- End of Project Table of Contents --