

CONTRACT DATA REQUIREMENTS LIST <i>(1 Data Item)</i>					<i>Form Approved</i> <i>OMB No. 0704-0188</i>				
G. PREPARED BY Zilar, Dale N 424 SCMS / GUBAB 405-736-7976			H. DATE 04 NOV 2022		I. APPROVED BY //ELECTRONICALLY SIGNED// Briggs, Ebony N 423 SCMS / GUMB 405-582-6866 / 852-6866			J. DATE 04-NOV-22	
A. CONTRACT LINE ITEM NO.			B. EXHIBIT		C. CATEGORY TDP _____ TM _____ OTHER <u> X </u>				
D. SYSTEM / ITEM F-15 / Multiple Items			E. CONTRACT / PR NO. FD20302101370		F. CONTRACTOR				
1. DATA ITEM NO. A002			2. TITLE OF DATA ITEM Report of Shipping (Item) and Packaging Discrepancy		3. SUBTITLE SF-364 (ROD)				
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80503			5. CONTRACT REFERENCE PWS		6. REQUIRING OFFICE 423 SCMS/GUMA				
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED D		10. FREQUENCY ASREQ		12. DATE OF FIRST SUBMISSION As Required		14. DISTRIBUTION	
8. APP CODE N/A				11. AS OF DATE See Block 16		13. DATE OF SUBSEQUENT SUBMISSION As Required		a. ADDRESSEE	
						b. COPIES			

CONTRACT DATA REQUIREMENTS LIST <i>(1 Data Item)</i>					<i>Form Approved</i> <i>OMB No. 0704-0188</i>			
Note: It is permissible to submit paper SF 364s until access to WEBSDR is attained.								
FOB DESTINATION COORDINATORS:								
G. PREPARED BY Zilar, Dale N 424 SCMS / GUBAB 405-736-7976			H. DATE 04 NOV 2022	I. APPROVED BY //ELECTRONICALLY SIGNED// Briggs, Ebony N 423 SCMS / GUMB 405-582-6866 / 852-6866			J. DATE 04-NOV-22	
A. CONTRACT LINE ITEM NO.		B. EXHIBIT			C. CATEGORY TDP _____ TM _____ OTHER <u> X </u>			
D. SYSTEM / ITEM F-15 / Multiple Items		E. CONTRACT / PR NO. FD20302101370			F. CONTRACTOR			
1. DATA ITEM NO. A003		2. TITLE OF DATA ITEM Production Surge Plan			3. SUBTITLE Capability Analysis Plan (CAP)			
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80969		5. CONTRACT REFERENCE PWS			6. REQUIRING OFFICE 423 SCMS/GUMA			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED A	10. FREQUENCY See Block 16	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION				
8. APP CODE A		11. AS OF DATE See Block 16	13. DATE OF SUBSEQUENT SUBMISSION See Block 16	a. ADDRESSEE		b. COPIES		
						Draft		Final
						Reg	Repro	
16. REMARKS NAME: Zilar, Dale N DATE: 20 JUL 2020 THIS CDRL WILL SERVE BASIC YEARS AND ALL OPTION YEARS. In the event that the DoD experiences an unplanned spike or sudden increase in demand, due to major theater warfare or a national emergency (also known as surge, reference DFARs 217.208-70 and DFARs 252.217.7001), and invokes surge: The Contractor is willing to work to meet and sustain this demand for quantity levels above and beyond normal peacetime requirements. Block 9: Approved for Unlimited Public and Foreign Distribution. Other requests shall be referred to 848 SCMG/EN, Tinker Air Force Base, Oklahoma. Block 10, 11, 12, 13: The Capability Analysis Plan (CAP) shall be prepared IAW DI-MGMT-80969 and shall be submitted 30 days after the contract award. This Plan shall include a delivery schedule showing the maximum sustainable rate of delivery for items in this contract. This delivery schedule shall provide acceleration by month up to the maximum sustainable rate of delivery achievable within the Contractor's existing facilities, equipment, and subcontracting structure. This Plan will address the surge capacity possible at no increase to the contract prices as well as the surge capacity possible at an additional cost. Based on this Plan, a mutually agreed to increase the quantity of supplies or services called for under this contract by no more than x % percent; and the accelerate the rate of delivery may be established for this contract, at a price or cost established after contract award or to be established by negotiation. COORDINATORS:				423 SCMS/GUMA 3001 Staff Drive, Annex 4, Suite # 1AD 100A Tinker Air Force Base, Oklahoma 73145 Attention : Erin L. Estep		0	1	0
				15. TOTAL		0	1	0
G. PREPARED BY Zilar, Dale N 424 SCMS / GUBAB 405-736-7976			H. DATE 04 NOV 2022	I. APPROVED BY //ELECTRONICALLY SIGNED// Briggs, Ebony N 423 SCMS / GUMB 405-582-6866 / 852-6866			J. DATE 04-NOV-22	

PREVIOUS EDITION MAY BE USED.

CONTRACT DATA REQUIREMENTS LIST <i>(1 Data Item)</i>		<i>Form Approved</i> <i>OMB No. 0704-0188</i>	
4. Block 7, 14: Submit the CDM Production Monthly Status Reports to the following email address: erin.estep@us.af.mil			
COORDINATORS:			
G. PREPARED BY Zilar, Dale N 424 SCMS / GUBAB 405-736-7976	H. DATE 04 NOV 2022	I. APPROVED BY //ELECTRONICALLY SIGNED// Briggs, Ebony N 423 SCMS / GUMB 405-582-6866 / 852-6866	J. DATE 04-NOV-22