Attachment 03

5.0 TECHNICAL DATA DELIVERABLES

CDRL	DID Number	DID Title	Applicable SOW Paragraph	Deliverable Schedule
A001	DI-MGMT-81834	Contractor's Personnel Roster	6.14	Post Award Kickoff
A002	DI-SAFT-81841	Operating, Support, Health, & Safety (OSH&S) Hazard Analysis Report	4.4.1	Within 10 days after the PAK
A003	DI-MISC-80508B	Accident Prevention Plan	4.4.3	Within 10 days after the PAK
A004	DI-MISC-80508B	Quality Control Plan	4.3.1	Post Award Kickoff
A005	DI-MISC-80508B	Waste Management Plan	4.5	Within10 days after the PAK
A006	DI-MISC-80508B	Production Report / Schedule / Checklist	4.3.1	Post Award Kickoff/ Weekly
A007	DI-MISC-80508B	Warranty Management Plan	4.1.3, 4.8	10 days prior to pre-warranty conference
A008	DI-MISC-80508B	Hazardous Material Clean-Up	4.5	As Required
A009	DI-MISC-80508B	Severe Hazard Exposure	4.5	As Required
A010	DI-SAFT-81563	Accident/Incident Report	4.4.4, 6.7	As Required
A011	DI-MISC-80508B	Damage Reporting	4.4.4, 6.9	As Required
A012	DI-MISC-81489B	As-Built Drawings	4.7	5 days prior to BOD

A013	DI-MISC-80508B	Lift Plan	4.4.2	5 Working Days prior to lift
A014	DI-MISC-80508B	Asbestos Containing Building Material Report	4.6.1	As Required
A015	DI-MISC-80508B	Asbestos Abatement Plan	4.1, 6.4.2	Post Award Kickoff
A016	DI-MGMT-81944	Bill of Material	4.1	As Required