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Section 01000 General Contract Requirements

1. Contract Description

1.1

The contract description is fully explained in the Statement of Work (SOW), Performance
Work Statement (PWS) or Statement of Objectives (SOO) and all associated drawings and
other attachments. The following are the general specifications and contract provisions that
supplement and further outline the contractual and administrative actions required. If there are
any questions regarding the information contained herein, they should be addressed at the site
visit or during the questions and answers period identified in the solicitation.

2. Contract Requirements

2.1.1

212

2.2

2.2.1

Drawings. When required, design drawings submitted by the Contractor shall show the basic layout
and planning of work. Shop drawings shall show in detail the proposed fabrication and assembly of
structural elements and/or the installation (i.e., form fit, and attachment details) of materials or
equipment. Drawings must have sufficient detail to enable both the Contractor and the Government
to understand the work to be accomplished. For the purpose of this requirement, the term drawings
include actual construction drawings, shop drawings, fabrication drawings, erection drawings,
diagrams, layouts, schematics, descriptive literature, illustrations, room finish schedules,
lighting/panel schedules, lighting level analysis plans, load/distribution schedules/calculations,
performance and test data, and similar materials furnished by the Contractor to explain in detail
specific portions as may be required.

Schedule of Material Submittals. The Contractor shall provide as a minimum, all submittals identified
in the AF Form 66, Schedule of Material Submittals. The submittals shall include all reports,
construction materials, and documentation that have a material effect on the construction effort
including, but not limited to: large purchase items; long-lead items; required reports; and as-built
drawings.

Meetings and Conferences

Pre-Construction Conference: The Contractor shall schedule a pre-construction conference prior to
issuing a start work notice on any project, unless the requirement is waived by the Government. The
Contractor shall reach out to the Project Manager and Contracting Specialist assigned to the project to
schedule the meeting. The Project Manager will coordinate attendance of the Project Inspector, Base
Environmental, the customer and any other applicable government party. The meeting shall be
Contractor led and will discuss all aspects of the required work for a purchase order. At a minimum
there should be a review of all material submittals, drawings, SOW review, schedule review, safety
and accident protection, coordination’s required, HAZMAT and Universal Waste storage/disposal,
administrative issues, traffic control, as-built criteria, performance requirements, security procedures,
and any questions the Contractor may have. Plan on these meetings taking about 60 minutes.

3. Working Hours-

3.1

311

Standard Working Hours. Standard working hours shall be as per the SOW. If the Contractor
desires to work during non-standard working hours additional Government inspection forces may
be required. The Contractor shall notify the Contracting Officer, Project Manager, and Inspector in
writing by email, three working days in advance of his/her intention to work during periods other
than Standard Working Hours.

This notification shall allow the inquiry into the availability of additional Government Inspectors. If
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the Contracting Officer confirms that additional Government Inspectors are reasonably available, the
Contracting Officer may authorize the Contractor to perform work during periods other than
standard working hours. However, if the Government Inspectors are required to perform in excess of
their normal duty days solely for the benefit of the Contractor, the actual cost of inspection at
overtime rates may be charged to the Contractor.

Submittals

4.1.

4.2,

4.2.1.

43.

4.4.

4.5.

4.6.1.

4.6.2.

Upon issuance of a Purchase Order, the Contractor shall provide submittals as required by the
specifications. The Contracting Officer may request submittals in addition to those specified when
deemed necessary to adequately describe the work covered in the respective sections. Units of
weights and measures used on all submittals shall be the same as those used in the contract drawings.
Each submittal shall be complete and in sufficient detail to allow ready determination of compliance
with contract requirements.

All submittals shall be submitted on an Air Force Form 3000 Material Approval Submittal
(20030901 version or most current version).

The Contractor shall fill out the AF 3000 listing of equipment and materials that are required; this list
may not be all inclusive and additional submittals may be required. Submit the material submittals
and shop drawings to the Contracting Officer for approval within fourteen (14) calendar days after
issuance of the Notice to Proceed for each purchase order unless otherwise specified in the AF66. If
additional time is required by the Contractor to provide specific submittals, the Contractor shall
identify the submittals requiring the time extension and request an extension from the Contracting
Officer; including the reason for the needed time extension and the date the submittals will be
provided. The extension must be approved by the Contracting Officer.

Submittals shall include items such as: contractor’s work plans / schedules, material submittal
register, samples, brochures, manufacturers data, product data sheets, shop drawings and/or
certificates of materials (relative to the construction execution), contractor's, manufacturer's, or
fabricator's drawings; descriptive literature including (but not limited to) catalog cuts, diagrams,
operating charts or curves; test reports; test cylinders; samples; O&M manuals (including parts list);
certifications; warranties; Safety Data Sheets for each hazardous material, and other such required
submittals.

Contractor shall plan for and submit all submittals requiring Government approval prior to
the acquisition of the material or equipment covered thereby. If the material submittals provided are
in variance from the design criteria and/or contract specifications, the Contractor shall describe such
variations in writing at the time of submission and request a variance from the design criteria and/or
contract specifications in accordance with the terms and conditions of the contract. Failure to provide
such notification will not relieve the contractor from his responsibility of meeting the design criteria
and/or contract specifications regardless of whether or not the submittal is approved by the
Government.

Submittal Classifications: Submittals are classified as follows:

Government Approved: Governmental approval is required for hazardous materials, critical
materials, deviations, equipment whose compatibility with the entire system must be checked, and
other items as indicated on the Submittal Register or as designated by the Contracting Officer. Within
the terms of the Contract Clause entitled “Specifications and Drawings for Construction,” they are
considered to be “shop drawings”.

Approved Submittals: The Contracting Officer’s approval of submittals shall not be construed as a
complete check, but will indicate only that the general method of construction, materials, detailed and
other information are satisfactory. Approval will not relieve the contractor of the responsibility for
any error that may exist.
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Disapproved Submittals: The Contractor shall make all corrections required by the Contracting
Officer and furnish a corrected submittal. Corrected submittals shall be submitted within three (3)
working days, or as required by the disapproved submittal, after receipt of disapproval, in the form
and number of copies specified for the initial submittal. If the Contractor considers any correction
indicated on the submittals to constitute a contract change a notice shall be given promptly to the
Contracting Officer.

5. Interruption of Work

5.1

If it becomes necessary to interrupt work activities in buildings and/or areas for construction purposes
(except as otherwise described in the purchase order), the Contractor shall request permission, in
writing, from the Contracting Officer no less than twenty-one (21) working days in advance. The
Contractor shall submit written requests for approved street closings no less than twenty-one (21)
working days prior to closing of the street. Requests shall stipulate the location of the work, the time
at which the shutdown will occur, and the duration of the closure. Closures shall be kept to a
minimum both in number and duration. Where multiple closures are required, as many as can be
accurately scheduled shall be submitted as a group. Contractor must receive written approval of any
requested interruption or closure plan prior to implementing the requested closure.

6. Project Coordination

6.1

6.2

Temporary construction. Any contractor installed temporary construction intended to prevent
interruption of normal work activity or loss of utility services is subject to approval of the Base Civil
Engineer through the Contracting Officer.

Medical Facilities. The contractor shall coordinate all work in medical facilities through the PM with
hospital staff liaison support to minimize interruption of service.

End of Section
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Section 01100 General Site Requirements

1. Applicable Laws and Directives

1.1

The Contractor and all subcontractors, in performance of this contract, shall comply with all Federal, State and
local laws, regulations, orders and ordinances, including Air Force, Army, and DOD regulations and supplements
pertaining to safety, traffic control, and fire prevention in effect at the time of issue of this project.

2. Standard Products

2.1.

3. Safety

3.1.

3.2.

3.3.

3.4.

35.

3.6.

Sustainable Acquisitions: In accordance with FAR 23.4, and the authorities of FAR 23.402, the
Contractor shall use sustainable environmental materials, including acquisition of bio-based,
environmentally preferable, energy- efficient, water-efficient, and recycled-content products. The
materials shall be non-ozone depleting and non- toxic odorless products, where such products and
services meet project performance requirements. The applicable materials are given by the U.S. EPA
Comprehensive Procurement Guidelines and the USDA BioPreferred Catalog. Determination of
feasibility of using these materials shall be in accordance with FAR 23.405.

Compliance with the current U.S. Army Corps of Engineers "Safety and Health Requirements Manual",
(EM 385-1-1); Occupational Safety and Health Act (OSHA) standards, Alaska Department of Labor
(AKOSH) standards, and current JBER safety regulations is mandatory. The prime contractor shall be held
responsible to ensure that his/her workforce and any subcontractor or supplier workforce comply with the
above safety requirements.

JBER has a hospital on site should an injury occur, base medical staff can provide emergency medical
treatment. Follow-on care after initial emergency treatment will not be provided. The Contractor shall be
required to reimburse the Government at an established rate for non-beneficiaries in accordance with
DOD Regulation 6010.15-M.

Hazardous Materials: The Contractor shall bring to the attention of the Contracting Officer any materials
suspected of being hazardous which they encounter during execution of work. A determination will be
made by the Contracting Officer as to whether the Contractor shall perform tests to determine if the
material is hazardous. If the Contracting Officer directs the Contractor to perform tests, and/or if the
material is found hazardous and additional protective measures are needed, a contract change may be
required, subject to equitable adjustment under the terms of the contract.

Hazardous Material Handling: All work, including the handling of hazardous materials or the
disturbance or dismantling of structures containing hazardous materials shall comply with the applicable
requirements of 29 CFR 1926/1910. Work involving the disturbance or dismantling of asbestos or
asbestos containing materials; the demolition of structures containing asbestos; and/or the disposal and
removal of asbestos shall also comply with the requirements of 40 CFR, Part 61, Subparts A and M, ETL
1110-1-118 and DA Circular 40-83-4. All work shall comply with applicable state and local safety and
health requirements. Where there is a conflict between applicable regulations, the most stringent shall
apply. The Contractor or any of his subcontractors responsible for handling hazardous and toxic materials
shall have the necessary certification before doing so.

Contractor Responsibility: The Contractor shall assume full responsibility and liability for compliance
with the applicable regulations pertaining to the health and safety of personnel during the execution of
work and shall hold the Government harmless for any action on his part or that of his employees or
subcontractors, which results in illness, injury, or death.

Materials and Equipment: Special facilities, devices, equipment, clothing, and similar items used by the
Contractor in the execution of work shall comply with the applicable regulations.
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Special Safety Requirements: The Contractor shall comply with Air Force and local fire regulations
and NFPA 241-2019 "Safeguarding Building Construction and Demolition Operations." Fire
extinguishers rated and approved by the National Fire Protection Association, of sufficient size, type,
and quantity to cope with all known hazards shall be provided by the Contractor at the construction site
during the execution of this contract; the extinguishers shall be removed upon acceptance of the project.

Operations and Storage Areas

4.1.

4.2.

4.3.

4.4.

Project Specific Operations and Storage Area(s). Project-specific operations and storage areas will be
provided at the job site, if available, when requested in writing to the Contracting Officer. These sites will
only be used for storage of equipment and materials for execution of project requirements associated with
each Purchase Order. The requirement for operations and storage areas (staging areas) associated with a
Purchase Order shall be dependent upon the size of project and in accordance with specific criteria as
detailed in the Purchase Order. Prior to starting the work, the Contractor shall submit a site plan to the
Contracting Officer for approval, showing the layout and details of all temporary facilities planned for
use. The plan shall include the location of the safety and construction fences, location of all site trailers,
equipment and material storage areas, construction entrances, trash dumpsters, temporary sanitary
facilities, and worker parking areas as required. Site photographs prior to the start of work may be
included with the plan. At completion of work, the contractor shall remove the facilities and restore the
site to its original condition.

All contractor trailers, stored materials, and idle equipment shall be located in the designated operations
and storage arca. The storage area shall be kept clean and orderly. Tarps are to be used, as necessary, to
secure loose materials. The on-site representative of the Contracting Officer is the sole judge as to what
constitutes an acceptable operations and storage area.

Dumpsters with lockable lids covering the entire top may be located outside the operations and storage
area but must be sited as approved by the on-site representative of the Contracting Officer. Any
movement of a dumpster to another area on the project site must be approved by the Contracting Officer.
The Government will not be responsible for other entities illegally disposing of trash in unsecured
construction dumpsters.

All items in the operations and storage area shall be removed within five (5) days of contract completion.

Vehicles, Pass & Identification, Security Requirements

5.1.

5.2.

5.3.

5.4.

Search, Inspection, and Seizure. All vehicles, personnel, and hand-carried items, entering or exiting
any base control point, or while on the base, are subject to search and inspection and seizure of any
prohibited item, at any time. Random, unannounced, and regular searches and inspections can be
conducted. These searches and inspections are intended to assure prohibited articles are not introduced
into, and government property is not removed from the base or its facilities. These delays will not be
charged to the Government, as they are to be expected entry procedures for the installation. Delays
entering the installation can be experienced during military exercises and increased threat postures; the
contractor assumes all liabilities associated with such delays.

Parking. Parking of the Contractor's vehicles shall be restricted to the area of work. The company name
shall be prominently displayed on all construction vehicles parked where work is being accomplished.

Driver's Licenses. All persons entering or working on JBER that are required to operate a motor vehicle
shall possess a valid Driver's License. For personnel operating specialized equipment, a Commercial

Driver’s License (CDL) is required as appropriate.

The use of seatbelts by all vehicle operators and passengers is mandatory on JBER. Vehicle operators
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5.8.

5.9.
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caught not wearing seatbelts will lose their driving privileges, subject to laws governing Military and
Civilian Employees.

On-base contractor employees shall ensure the following pass and identification items required for
contract performance, are obtained for employees and non-government owned vehicles.

Base Access. All contractor personnel are required to pass security checks prior to being issued a base
pass allowing them access to JBER. The Contracting Officer or his designated representative will
provide instructions and forms for the Contractor to fill out and return to the Contracting or Civil
Engineer office. These will be reviewed and forwarded to the security office for approval. Once
approval/disapproval has been received, they will be forwarded to the Contractor. This will be notice that
the employees may go to the visitor’s center and get their access pass.

Anti-Terrorism Training Requirement. All Contractor personnel that require “routine” physical access
to JBER are required to accomplish Antiterrorism Awareness Training for Contractors IAW DFARS
Subpart 204.7200 and implemented by DFARS Clause 252.204-7004. “Routine physical access” is
defined as any Contractor personnel requiring a 60 day or longer base access pass for the performance
until an individual Task Order (TO) or for their cumulative efforts on multiple TOs. Training certificates
must be included for all employees being submitted for a base access pass 60 days or longer or the
request will not be processed.

5.7.1.  Contractor personnel can access the computer-based training by taking the following steps:

5.7.2.  Go to https:/jko.jten.mil/

5.7.3.  Click on JKO Enter JKO

5.7.4.  Click on “Non-CAC users click here (i.e., Family Members, Dependents, Contractors w/o
JKO Accounts), under JS _US007: Level I Antiterrorism Awareness Training.”

5.7.5.  Insert First and Last Name for the certificate and begin the training (Name used for AT
training should match the name as submitted on the base access request form to
prevent delays.)

5.7.6.  In the event personnel cannot complete this training online, instructor-led training can be
coordinated. The Contractor must coordinate with the CO and Government PM or inspector
to schedule a training for all required personnel with a base Antiterrorism officer. Upon
completion of the training, the Contractor is required to submit the completed certificates
with the base pass access request package.

FPCON Restrictions. Access to Base may be restricted dependent upon the established ‘FPCON’ level at
any time during the execution of the Purchase Order. Contractor shall be issued badge and vehicle pass
allowing normal access to the Base throughout FPCON Ievels ‘A’ and ‘B’. Increased FPCON levels
approaching ‘C’ and/or ‘D’ shall be more restrictive, requiring further confirmation of current security
requirements as provided by Contracting Officer.

Large Commercial Vehicle Access. All commercial and company marked vehicles 1-ton and larger
must enter the installation through Post Road Gate. Vehicle operators must have authorized base
access credentials to access the installation. Drivers will be required to open all vehicle compartments
and will be moved to a location out of sight of the inspection. If a compartment is sealed the seal will be
broken and can be resealed after inspection is conducted. A Security Forces member will sign
documentation stating the seal was broken. Major delays frequently occur during peak traffic times,
wait times in line can be up to or exceed one (1) hour. Vehicle inspection times vary based on traffic
volume and size of the vehicle. Additional delays will take place if a contractor fails to have proper
documentation for their vehicle or fails to pass the vetting process, i.e., has warrants or criminal history
that does not meet our entry matrix. These delays do not entitle the Contractor to a claim unless there are
unusual circumstances that cause delays significantly longer than identified above.

5.9.1.  Small Commercial Vehicle Access. Vehicles smaller than 1-ton will be allowed entry
through any open installation entry control point.
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Weather. Occasionally weather dictates early release, late report, or complete base closure resulting in
absence of JBER personnel. When such weather conditions cause one of the above situations, contractor
personnel will be denied access to the base, unless they have been notified by the Contracting Officer
their contract service has been determined essential. Denied access in these situations will result in no
additional cost to the Government.

5.9.2.1 Some of the following radio and television stations broadcast and monitor JBER closing and late

5.10

reporting information: KFQD (750 AM), KENI (650 AM), KWHL (106.5 FM), KTVA (TV CH11),
KIMO (TV CH 13), JBER Facebook, JBER Connect App (iOS or Android), JBER homepage
(http://www.jber.jb.mil) or 907-552-INFO.

Retrieving Identification Media. The Contractor shall retrieve all identification media, including
vehicle passes from employees who depart for any reason before the contract expires; e.g., terminated for
cause, retirement, etc.

6. Security Requirements

6.1.

6.2.

6.3.

6.4.

6.5.

6.5.3.

The Contractor shall comply with security requirements imposed by the Installation Commander and/or
the agency occupying the space where work is to be performed, including any necessary security
clearances. Prior to mobilization the Contractor shall provide the Contracting Officer or authorized
representative a list of personnel requiring authority to work on JBER. The list shall be kept current,
and the Contracting Officer or authorized representative shall be notified as to any changes in the list.

6.1.1.  Additional Security Requirements: In accordance with DOD 5200.1-R, and AFI 31-401, the
Contractor shall comply with requirements identified in AFSSI 9100, Communications
Security (COMSEC), Command, Control, Communications and Computer (C4) Systems
Security, Security Awareness Training Education (SATE), and Operations Security
(OPSECQ).

Reporting Requirements. The Contractor shall comply with AFI 71-101 VI, "Criminal Investigations
Program" requirements. Contractor personnel shall report to an appropriate authority any information or
circumstances of which they are aware may pose a threat to the security of DOD personnel, contractor
personnel, resources, and classified or unclassified defense information. Contractor employees shall be
briefed by their immediate supervisor upon initial on-base assignment.

Traffic Laws. The Contractor and its employees shall comply with base traffic regulations.

Cell Phone Use While Driving. COMPACAF Policy prohibits cell phone use while operating motor
vehicles on PACAF installations. Vehicle operators on all PACAF installations will not use cellphones
unless the vehicle is safely parked or they are using a hands-free device. A violation of this nature will
result in the loss of on-base driving privileges for 30 days.

Key Control. The Contractor shall establish and implement methods of making sure all keys issued to the
contractor by the Government are not lost or misplaced and are not used by unauthorized persons. The
contractor shall not duplicate any keys issued by the Government.

6.5.1.  The Contractor shall immediately report to the Contracting Officer any occurrences of lost
or duplicated keys.

6.5.2. In the event keys, other than master keys, are lost or duplicated, the Contractor may be
required, upon written direction of the Contracting Officer, to re-key or replace the affected
lock or locks without cost to the Government. The Government may, however, at its option,
replace the affected lock or locks or perform re-keying and deduct the cost of such from the
monthly payment due the Contractor. In the event a master key is lost or duplicated, the
Government shall replace all locks and keys for that system and the total cost deducted from
the progress payment due the contractor.

The Contractor shall prohibit the use of keys, issued by the Government, by any persons other than the
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contractor's employees and the opening of locked areas by contractor employees to permit entrance of
persons other than contractor employees engaged in performance of contract work requirements in those
areas.

6.6.  Lock Combinations. The Contractor shall control access to all government provided lock combinations
to preclude unauthorized entry.

6.7. Controlled/Restricted Areas/Free Zones. To establish a free zone in a controlled or restricted area the

Contractor shall coordinate with the Government project inspector or designated user to coordinate
with the 673 SFS/S5PN to establish the free zone.

7. Contractor’s Telephone

7.1. The Contractor shall provide the Contracting Officer with a telephone number at which the Contractor, or
his/her representative, may be contacted at any time during standard working hours.

7.2. Emergency Phone Number: An after standard hours emergency telephone number for the Contractor
shall be provided to the Contracting Officer or his/her authorized representative. The emergency
telephone number shall also be posted on the sign near the entrance to each project staging
area/entrance. Updates shall be provided to the Contracting Officer, or his/her authorized representative
within 24 hours of the change.

7.3. Communications Security (COMSEC): All communication with Department of Defense (DOD)
organizations are subject to COMSEC review. Contractor personnel will be aware that
telecommunications networks are continually subject to intercept by unfriendly intelligence organizations.
The DOD has authorized monitoring of the military phone calls originating from or terminating at DOD
organizations. Therefore, civilian contractor personnel are advised that any time they place a call to or
receive a call from a USAF organization, they are subject to COMSEC procedures. The Contractor shall
assume the responsibility for ensuring wide and frequent dissemination of the above information to all
employees dealing with official DOD information.

8. Employee Standards

8.1.  The Contracting Officer may, in writing, require the Contractor to remove from the site any employee the
Contracting Officer deems incompetent, careless, or otherwise objectionable. The following shall apply:

8.1.1.  All work under this contract shall be performed in a skillful, workmanlike, and professional manner.

8.1.2.  Proper Attire: Improper attire, i.e., attire not providing sufficient safety protection and a
professional appearance (minimum of long trousers, shirt and shoes) will be reported to the
Ground Safety Office and the Contracting Officer respectively. In addition, no profane,
illegal, offensive or discriminatory language/symbols shall be displayed.

8.1.3.  Subcontractors: The Government shall not exercise any supervision or control over the
Contractor's employees performing service under this contract; such employees shall be
accountable not to the Government, but solely to the Contractor, who in turn, is
responsible to the Government.

8.1.4.  Unauthorized Personnel: Circulation of said personnel will be limited to official business only.
Persons in violation of the above will be apprehended and appropriately disciplined.

9. Prohibited Items
9.1.  Certain items are prohibited on base. Personnel who are found to be in possession of prohibited items will

be challenged and the item confiscated pending an investigation. Personnel in possession of prohibited
items are subject to disciplinary action, withdrawal of access authorization, or arrest and prosecution. The
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following non- government owned items are prohibited on base, unless an exception is noted:

9.1.1.  Tobacco products use is permitted in designated, outside use areas only. No use will be
allowed within any base facility.

9.1.2.  Alcohol, controlled substances including non-prescription drugs and associated
paraphernalia. In accordance with Federal law, marijuana is prohibited on the
installation.
9.1.3.  Firearms, ammunition, and other dangerous or deadly weapons, explosives or incendiary devices.
9.14.  Cell phone use while driving is prohibited on JBER.
9.1.5.  Pets, wild or domestic.

9.1.6.  Other items prohibited by local, state, or federal law.

9.1.7.  Other items prohibited by Wing Instructions and regulations, Air Force Instructions, or DOD regulations.

10. Materials and Equipment

10.1. Contractor furnished equipment: The Government expects the Contractor to provide his/her own
equipment and/or hire subcontractors who have their own equipment common to the trade in which they
are employed.

10.1.1. Equipment Condition: Equipment and vehicles used on base shall be safe and in good
operating condition. The Contracting Officer, or designated representative, reserves the right
to inspect any on-base equipment and reject such equipment if he/she considers it unsafe, in
poor operating condition, or inappropriate for work. The Contractor must notify the
Contracting Officer of any contractor equipment broken down on any base road. Every effort
should be made to move broken down equipment to the nearest parking lot before leaving it.

10.2. Government Liability: The Government shall not be liable for any loss or damage to the Contractor's
property, including stock or for expense incidental to such loss or damage. Suspected theft shall be
reported to the Security Forces as soon as possible.

11. Utility Outages

11.1. Refer to section 16.

12. Work

12.1.  Scheduling Work. All scheduling information shall be coordinated at the pre-construction conference
and approved by the Contracting Officer. Any agreements on: a sequence of procedure; means of access
to premises and building; space for storage of materials and equipment; delivery of materials and use of
approaches; use of corridors, stairways, elevators, and means of communications; and the location of
partitions, eating spaces, and restrooms for contractor's employees shall be requested and approved in
writing to the Contracting Officer or their representative.

12.2. Permits. The Contractor is responsible for acquisition of all permits which includes, but is not limited to,
the 673rd Wing Form 3 (Dig Permit), Work Clearance Request and welding permits (The contractor shall
obtain a welding permit from the Base Fire Chief immediately prior to performing any welding by a
certified welder.)

12.3.  Concealed Work / Concrete Work. All items of work to be concealed shall be Government inspected
prior to concealment. Contractor shall notify the Contracting Officer's designated representative of his/her
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12.7.
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12.10.

12.11.
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intention to conceal / place concrete a minimum of 24 hours in advance and no items shall be concealed
until the Contractor has received approval to do so from the Contracting Officer's representative. If a
response is not received within 24 hours where delay will affect contractor’s schedule, contractor should
call the Contracting Officer.

Furniture Moving. Furniture and portable office equipment in the immediate work area shall be moved
by the Contractor and replaced to original position as identified in each Purchase Order upon completion
of the work. If the work required by the purchase order will not allow furniture and portable office
equipment to be replaced to its original position, new locations will be designated by the Contracting
Officer or the representative for replacement by the contractor.

Material Testing. The Contractor shall notify the Contracting Officer or the representative a minimum of
24 hours in advance of when and where testing is to be performed so the Government will have the
option of witnessing the test.

Site Fencing and Mowing. When safety dictates, as defined by the Government, the Contractor shall
provide and maintain at his expense adequate chain link fencing around each work site; all site storage
areas are considered a part of the work site and should be controlled in such a fashion that safety is
paramount. When grass/weeds exceed six inches in height, all areas contained within each purchase order
shall be mowed at the contractor’s expense.

Area. Coordination with affected facility occupants (Using Agency) shall be made through the
Government project inspector to assist the Contractor in completing the work with a minimum of
interference and inconvenience. The work shall, so far as practicable, be done in definite sections or
divisions and confined to limited areas which shall be completed before work in other sections or
divisions are begun in each individual purchase order.

Elevators. Any temporary use of an existing elevator shall be by arrangement through the Contracting
Officers onsite representative and subject to his/her controls. Such use will be of an intermittent nature.
The Contractor shall provide and maintain suitable and adequate protection covering for the elevator
machinery, the hatchway entrance, and the interior of elevator during the period of temporary use. Loads
in excess of the rated capacity of the elevator will not be permitted. On completion of the work, the
contractor shall remove the protective coverings along with any resultant dirt and debris and leave the
equipment in a condition equal to or better than that in which it was found.

Toilet Facilities. Contractor's personnel will be permitted to use existing toilet facilities, if available; on
the work premises unless disapproved by the Contracting Officer or his/her designated representative, on
an individual purchase order basis. If a contractor chooses to use the Government’s facility the
contractor will make arrangements to have the rest rooms cleaned and restocked on a weekly basis at
their expense. If the Contractor fails to keep the facilities clean the government may terminate the
contractor ability to use the facilities. If toilet facilities are not available, then the Contractor shall
provide portable restroom units for his employees on the job site at their expense.

Security at the Work Site. Whenever facility security is breached to perform work required under this
contract, the Contractor will be responsible for providing temporary measures in order to assure security
is maintained at the level existing prior to construction. The Contractor shall provide adequate
protection at their cost against vandalism and theft for all parts of the building wherever work under this
contract is performed. This may include such security items as fencing around a facility or closing all
openings in a structure during non-working hours. If vandalism or theft occurs as a result of contractor
negligence, it will be the responsibility of the Contractor to repair or replace lost or damaged materials,
equipment, or facilities.

Equipment on the Work Site. Contractor shall store all supplies and equipment on project site so as to

preclude theft or damage. The Contractor is responsible for securing all their equipment left on the work

site. The Contractor shall cover equipment that is to remain in-place within the area of work and protect

it against loss or damage. Equipment removed in performance of work where directed for reuse in work
as
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required by drawings and/or the Statement of Work shall be satisfactorily stored. Equipment temporarily
removed shall be protected, cleaned, and replaced equal to its condition prior to starting work. Security
for equipment and material that is to be reused and is removed for temporary storage shall be the sole
responsibility of the Contractor. Contractor shall maintain the work site in a safe and orderly manner.

Fill Materials. Requests for onsite disposal of clean excess fill material, including rock, gravel, sod,
broken concrete or asphalt, may be approved by the Contracting Officer or his/her designated
representative, or as identified in the purchase order statement of work. Other excess materials or fill
materials not approved, shall be hauled off JBER grounds and disposed of in accordance with applicable
state and local regulations. Additional fill material shall be hauled off JBER as a necessary part of the
work.

Cleanup and Disposal of Debris. At the end of each workday, the Contractor shall clean the work area
and stack building materials in a neat manner as approved by the Contracting Officer or his/her
designated representative. Contractor shall ensure that trash is contained and not allowed to be blown
around by the wind.

Waste Disposal. All spoil, waste and debris removed from the work site and not specified for re-use or
identified as salvageable items, shall become the responsibility of the Contractor and shall be disposed of
off-base/site in areas authorized by the applicable county and/or state agencies and in accordance with
current rules and regulations governing the disposal of solid waste. Disposal of hazardous waste shall be
in compliance with local, state and federal standards as further described in Section 01500
Environmental Protection-JBER and Hazardous Materials and 01600 Management of Hazardous Waste.

Weather Related Precautionary Measures. It is the Contractor's responsibility to take all necessary
precautions to minimize delays resulting from weather conditions. This may include, but is not limited to,
trenching, protective covering(s), temporary structures (walls to prevent mud slides), etc.

Cleanliness of Paved Surfaces. When paved surfaces are jointly used by the Air Force and contractor,
the Contractor shall keep all paved surfaces, such as runways, taxiways, and hardstands, clean at all times
and, specifically, free from small stones or debris which might damage aircraft propellers or jet aircraft. In
restricted areas the traveled areas shall be cleaned using a self-propelled vacuum, vacuum truck, or other
appropriate equipment and shall be cleaned to the approval of the using agency through the Government
representative. Additionally, the contractor shall comply with all EPA, ADEC, NEPA and JBER
environmental regulations to prevent soil erosion and control at the work site.

Hauling. Loose debris on trucks leaving the site shall be loaded in a manner that will prevent dropping
of materials on streets and conform to local ordinances and laws. Fasten suitable cover, such as a
tarpaulin, over the load before entering surrounding streets. The contractor shall be responsible for
cleaning up materials that fall from trucks immediately after he becomes aware ofit.

Load Limits On Pavement. Vehicle traffic on concrete pavement shall be restricted to equipment with
pneumatic tires.

13.3.1. The limit for vehicular loading on all areas of concrete over building structures and access
bridges shall be a pickup type truck with a payload not to exceed 1,000 pounds or a gross
vehicular load of 5,000 pounds.

13.3.2.  The limit for vehicular loading on concrete access ramps and "on-grade" concrete pavement
shall be 5,000 pounds per vehicle wheel. For the purpose of this limitation, dual wheels shall
be considered as two wheels.

13.3.3. The Contractor shall comply with any other seasonal load limit restrictions imposed by
JBER on any JBER road.
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Upkeep and Work Adjacent To Roads and Highways. Where the construction work is on or adjacent
to, or involves hauling over public or private roads, streets, or highways, as herein referred to as "roads,"
the said roads shall, except as otherwise specified or directed, be kept open for traffic at all times during
the construction period. Further, the Contractor shall, during said construction, provide, erect and
maintain warning signs, lanterns or torches or other safety devices and, when necessary, provide flagmen
for protection of traffic to the satisfaction of the Contracting Officer and local authorities. The Contractor
shall keep the right-of-way of the roads free of debris that might be caused to accumulate thereon by his
operations and upon completion of the work, shall clean up the said roads and repair any damage to the
roads occasioned by his operations under this contract to the satisfaction of the Contracting Officer and
the Highway Department. The drainage from the roads shall not be obstructed by the construction work.
The Contractor shall be responsible for obtaining and paying for all permits required for operation on all
roads.

14. Airfield Requirements (if required)

14.1.

14.2.

14.3.

The Contractor shall coordinate all Airfield work with the Government contract inspector who will
contact Airfield Management Operations for construction restrictions and shall comply with all Air Force
regulations.

14.1.1. Airfield Safety. Base Airfield includes a Restricted Access Security Area, identified by a
red boundary line and entry control points labeled “Entry Point.” Individual Purchase Orders
will identify applicable safety and security requirements. Airfield Manager and Base
Operations will brief all workers and truck drivers on flightline driving procedures. The
flightline Driving Briefing and Agreement for contractor and TDY Personnel will be
conducted by Airfield Management. This agreement, along with contractor badges (issued
by Base Security Forces) shall be carried by all individuals operating vehicles on the
flightline.

Access within the flightline fence requires training from Airfield Management that lasts approximately
two hours.

Government provided two-way VHF radio contact shall be maintained with Base Operations and all
vehicles, equipment, contractor and subcontractor personnel working on the flightline, taxiways, and
runways.

15. Work in Restricted Areas

15.1.

15.2.

15.3.

15.4.

15.5.

General: Because restricted areas are restricted access areas, working conditions will be subject to the
following security restrictions and construction sequencing.

Flame-Producing Devices: Flame-producing equipment such as matches and lighters are not
permitted inside a restricted area. Smoking within this area is prohibited. The use of torches for
cutting, welding, etc., is also restricted to certain areas and must be coordinated in advance with the
Fire Department.

Equipment Stockpiles and Construction Debris: Equipment stockpiles and construction debris shall be
kept a minimum of 50 feet away from perimeter fencing in areas designated by airfield management or
Contracting Officer Representative.

Contractor Operational Facilities: The Contractor shall be required to provide portable latrine facilities
inside the free zone and also locate, as necessary, office and storage trailers in the area. All trailers left
inside a restricted area after hours must be lockable from the exterior with a padlock and hasp.

Miscellaneous:

15.5.1.  Contractor's use of CBs, recording devices, cell phones, cameras and other digital



15.6.

15.7.

15.8.

15.9.

OPEN MARKET CONSTRUCTION CONTRACT
GENERAL SPECIFICATIONS AND CONTRACT PROVISIONS
Page 15 of 32

recording/transmitting/receiving devices shall be prohibited in a restricted area. The use of 2-way
portable radios will be allowed with prior approval from 673rd Communications Squadron (Elmendorf)
and 59th Signal Battalion (Richardson).

Drainage: Grading and excavating shall be done in a manner to prevent standing water in all cases.

Emergency Outages: The Contractor shall notify the Contracting Officer immediately when an
emergency outage of a utility occurs. No outage shall exceed four (4) hours in duration. The Contractor
shall bear the cost for all repairs. The following list of contacts shall also be informed when an outage
occurs:

Gas Lines- 673 FIRE DEPT 911 Then ENSTAR

Security Sensors- 673 SFS LE DESK 552-3421

Phone Lines- 673 CS JOB CONTROL 552-9700 or 611
Power/Water/Sewer Lines- 773 CES SERVICE CALL 552-3726/3727

Security Fence Work: Any digging under the security fence due to contractor operations shall be
backfilled by the end of the contractor's workday so that no breach of physical security is present
overnight. All excavations underneath the security fence shall be backfilled or barricaded in a manner
acceptable to the security forces through the Contracting Officer or the representative prior to the end of
each workday or when the Contractor leaves the immediate work site.

Security Lighting/Communication Outages: All outages of the existing security lighting system must
be coordinated seven (7) working days in advance through the Contracting Officer and must not exceed
four (4) hours in duration. The security lighting system must be functional at all times during hours of
darkness. Work on this lighting system must be scheduled and performed in stages with this requirement
in mind. Lighting, being replaced by new lighting, cannot be deactivated until the new system is proven
completely functional unless otherwise coordinated through the Contracting Officer.

15.9.1. Any outages occurring to the security lighting/communication systems due to the contractor
digging in a restricted area must be repaired within four hours at the contractor's expense.

16. Utilities Services (if required)

16.1.

16.2.

Government Provision: Available water and electricity for Purchase Orders may be used in reasonable
quantities in this work at no cost to the contractor. The Contractor shall make arrangements for such
services with the Contracting Officer or his/her designated representative. Should utilities not exist it is
the contractor's responsibility to provide them if necessary.

Contractor-Caused Outage: All temporary outages of any utility services required for the
performance of work shall be scheduled through 673 CES no less than twenty-one (21) calendar days
in advance of outages. Requests shall be made in writing to the Contracting Officer. Requests shall
stipulate specific utility system(s) (and circuits) to be affected, the location of the work, the time at
which the shutdown will occur, and the duration of the outage for each system. Outages shall be kept to
a minimum both in number and duration. Where multiple outages are required, as many outages as can
be accurately scheduled shall be submitted as a group.

16.2.1. Inthe event of a contractor caused utility failure/disruption; the Contractor will first make the
area safe, then immediately contact the Base Civil Engineer Customer Service Desk (552-
3726 or 552-3727) and the Contracting Officer.

16.2.2. If the damaged utilities were previously known or shown to the Contractor, or there is
negligence on his part, the utilities will be repaired by the contractor in a timely manner at no
cost to the Government. Should the Contractor opt not to fix the damage, it can be repaired by
the Government and billed to the contractor.
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Utility Provider Responsibility: Utilities on JBER-Elmendorf are owned and operated by JBER with
the exception of the natural gas distribution system which is owned and operated by Enstar.-Utilities on
JBER-Richardson are owned and operated by Doyon Utilities LLC. They can be contacted at: Fort
Richardson, P.O. Box 5469, Fort Richardson, AK 99505, (907) 337-3900. Responsibilities and
coordination with the utility provider will be applicable to the location of the purchase order work.

16.3.1. JBER-Elmendorf: The Government will approve service tie-in points, disconnect and
reconnect utility service for contractor tie-ins. Connections to these tie-in points shall be
the responsibility of the Contractor. Civil Engineer personnel are responsible for the
switching to de-energizing and energizing of all utility systems.

16.3.2. JBER-Richardson: Doyon Utilities will approve service tie-in points, disconnect and
reconnect utility service for utility tie-ins. Connections to these tie-in points shall be done by
Doyon Utilities unless otherwise approved by them. Doyon Utilities personnel are responsible
for the switching to, de-energizing, and energizing of all utility systems.

Interruption of Service: The Government may not be held responsible for interruptions of utility service
and will not be liable for contractor delays, damages, or increased costs occasioned by any interruption of
service.

Contractor Responsibility: The Contractor shall be responsible for installing and maintaining temporary
cords, lines, or other equipment in a safe condition. Only compatible adapters shall be utilized for hydrant
connections. A hydrant wrench of correct size shall be used to control the flow. Temporary connections to
fire hydrants shall be disconnected at the end of each workday. The temporary connections shall be
controlled with an auxiliary valve such that the hydrant remains at a full-open or
full-closed position, and a backflow preventer. On JBER-Richardson, Doyon Utilities will approve all
hydrant connections, operation procedures and tools. On JBER-Elmendorf, 773 CES will approve all
hydrant connections, operation procedures and tools.

Prior to Final Acceptance: All temporary cords, lines, or other equipment shall be removed, and
the existing outlets and lines restored to the condition existing prior to the start of construction.

Existing Utility Verification:

16.7.1. JBER-Elmendorf: The locations, sizes, and types of all utility lines shown on the plans are
for informational purposes only and are not to be relied upon without verification by
exploratory digging. The Contractor shall verify the field location of all existing
underground utilities in service within the immediate area of any proposed construction
which may conflict with existing utilities. No less than ten
(10) working days written notice shall be given by the Contractor for locating and flagging
of existing utilities. The Contractor shall excavate exploratory trenches in the presence of
representatives from all utility companies and the Contracting Officer or representative. The
trench shall be a minimum of three (3) feet wide and excavated to a depth at least two feet
below the respective construction shown on the plans, or deeper if directed by the
Contracting Officer or the representative. Hand diggings, probing, and remote detection
techniques shall precede machine excavation. It is the responsibility of the contractor to
protect all utilities which are to remain in service for the duration of the project construction,
or until their abandonment is directed by the Contracting Officer or the representative.

16.7.2. JBER-Richardson: Doyon Ultilities will provide information on locations, sizes, and types of
all utility lines. Utilities information shown on the Plans are for informational purposes only
and are not to be relied on. The Contractor shall contact Doyon Utilities to verify the field
location of all existing underground utilities in service within the immediate area of any
proposed construction which may conflict with existing utilities. No less than thirty (30)
working days written notice shall be given by the Contractor for locating and flagging of
existing utilities. It is the responsibility of the Contractor to protect all utilities which are to
remain in service for the duration of the project construction, or until their abandonment is
directed by the Doyon Ultilities representative.
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Excavation Permits (Dig Permit): The Contractor shall obtain and process a written excavation permit
(673 Form 3, Base Civil Engineer Work Clearance Request) before starting any excavation. The 673
Form 3 also requires the Base Civil Engineer's or his authorized representative signature. Contractor shall
allow a minimum of ten (10) working days from date of application to process the excavation permit.
Contractor shall use the latest version of 673 ABW Form 3 Base Civil Engineer Work Clearance Request
as provided in the Appendix of Referenced Standards.

Utility Marking Of Yet To Be Accepted Work: The Contractor shall be required at the request (in
writing three calendar days) of other contractors working in the area to flag the utilities being installed on
his specific contract within 10 working days of the request.

Protection Of Utility Lines: It shall be the Contractor's responsibility to protect all existing utility
lines from damage during excavation for utilities systems. Any damage resulting to existing
utility systems shall be repaired by the Contractor, to the satisfaction of the Contracting Officer,
at no additional cost to the Government.

16.10.1. Marking of existing buried utility lines are delineated by a four (4) foot area of liability.
Any damage done to an existing line within two (2) feet of the flag line shall be repaired
by the contractor. If the damage occurs outside the area, Civil Engineer will assume
responsibility for needed repairs.

Base Policy for the Operation of all Hydrants and Valves on the Base Water Distribution System:
The use of fire hydrants by other than fire protection personnel will be coordinated and approved by the
Base Fire Chief. Civil Engineer personnel are responsible for operation of all valves and are the only
organization authorized to open or close these valves.

17. Recording and Preserving Historical and Archaeological Finds

17.1.

All items that have any apparent historical or archaeological interest and are discovered in the course of
any construction activities shall be carefully preserved. The Contractor shall leave the archaeological
find undisturbed and shall immediately report the find to the Contracting Officer, or his/her designated
representative, so that the proper authorities may be notified.

End of Section



