
Cedar City 

942CM3001 

Scope Of Work: 

Contractor shall completely prepare site for building operations, including demolition and removal of 

existing structures, and furnish labor, materials, equipment, and services and perform and complete all 

work for Cedar City National Cemetery Rural Initiative Cemetery Development as required by drawings 

and specifications. Period of performance from notice to proceed is 448 days.  

CLIN 0001, GENERAL CONSTRUCTION:  Installation of all work shown on the plans and described in the 

specifications. 

B. CLIN 0002, Removal and disposal of 700CY of bed rock.  All rock removed over or under the 700CY will 

be added or removed by Contract Modification at the rate of $_____CY.  

C. CLIN 0003, Manufacture and delivery of 1238 crypts. Installation of crypts to be included in CLIN 0001.  

 


