

**ATTACHMENT L-6
RELEVANCY MATRIX**

TOS II
FA9101-22-R-B001
Attachment 13, L-6

Name of Prime Contractor		Reference 1	Reference 2	Reference 3	Reference 4	Reference 5
M-2.2.4 Management Approach Subfactor						
M-2.2.4.1	Workload Management					
M-2.2.4.2	Interface Management					
M-2.2.4.3	Performance Management					
M-2.2.4.4	Safety and Mishap Prevention Program					
M-2.2.4.5	Subcontracting Management					
M-2.2.4.6	Organizational Conflict of Interest					
M-2.2.5 Technical Approach Subfactor						
M-2.2.5.1	Operation of Test and Test Support Assets					
M-2.2.5.2	Lifecycle Sustainment					
M-2.2.5.3	Capital Improvements					
M-2.2.5.4	Surge Project Execution					
M-2.2.6 Qualified Personnel Subfactor						
M-2.2.6.1	Key Personnel					
M-2.2.6.2	Staffing Plan					
M-2.2.7 Transition Subfactor						
M-2.4 Cost / Price Factor						
	Contract Magnitude					
	Cost Performance					