
   

SIMPLIFIED ACQUISITION PROCEDURES 
BRAND NAME JUSTIFICATION 

(ORDER GREATER THAN MICRO-PURCHASE THRESHOLD 
BUT LESS THAN SIMPLIFIED ACQUISITION THRESHOLD) 

 
1. Contracting Activity: Army Contracting Command-Aberdeen Proving Ground, Natick Contracting 
Division, General Greene Avenue, Natick, MA 01760. 
 
2. Description of Action:  
Approval is requested to solicit on the basis of other than full and open competition for a new purchase 
order. 
Contract Vehicle:  
Type: Firm Fixed Price, supply 
Funds:  OPA OCO funds, Expires 09/30/2023 
FY: 2021                                                                                                         
Name of Proposed Contractor and Address:  Competitive small business set-aside 
Brand Name Buy: Partial brand name buy estimated at  
Period of Performance: Delivery 30 days after contract award. 
Total Value:  
 
3. Description of Services or Supplies:  Various plumbing components (see attached parts list) to 
support the production of twelve (12) Field Sanitation Centers, Version 3 at the Combat Capability 
Development Center (CCDC). 

       
4. Authority:  The statutory authority permitting other than full and open competition for this Brand 
Name Purchase is FAR 6.302-1(c)(ii)(A). This authority indicates that if only a portion of an acquisition 
is for a brand-name product, the justification covers only the portion of the acquisition which requires one 
peculiar brand. 
 
5. Reasons for Authority Cited:  These items (CLINS 0001  0016, and 0022-0023) are part of an 
integrated system requiring specific form fit and function to interface and perform with the entirety of 

has already been fully defined in a level 3 Government drawing package.  Furthermore efforts are 
currently underway to develop a full logistic support package, including provisioning, maintenance 

Deviating from the current configuration would result in drawing changes and revision, significant impact 
to schedule and cost of ongoing logistics effort, and potential retesting resulting in significant increase in 
program cost and schedule delay. Procurement of these specific items support the in house production of 

Use of these brand name items are essential to Government 
requirements, thereby precluding consideration of other part numbers or other manufacturers. 
 
PT Coupling (CLINS 0001  0011, and 0022):  
accordance with A-A-59326; however, those are made of significantly lighter castings with inferior cross 
sectional profiles.  Requested brand name couplings have added strength and durability and have proven 
to be greatly beneficial providing trouble free operation in the harsh operating conditions of a deployed 
environment.   
 
The US Army has spent the past two years designing, validating, and testing the configuration based on 
the components specified.  Deviation from this approved configuration could result in a schedule setback 
of 6-12 months and the forfeiture of $250K already expended on testing. The system redesign would also 
jeopardize the $800K in FY20 funds budgeted to complete the corresponding logistics effort.  






