

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

Block 14 (Description of Amendment/Modification): The purpose of this amendment is to change the following:

Change the proposal due date from 16 Dec 22 to 30 Dec 22

Atch 1 - PWS

- Removed requirement for MCSE training for SharePoint architect (sect 5.2)

Atch 6 - Present/Past Performance Questionnaire

- Removed the selection box for would/would not recommend
- Removed selection box for date

Atch 11 - Addendum to FAR 52.212-1

- Added 10 point font for graphics, tables/charts, headers/footers (sect II.A.2)
- Increased Mission Essential Plan page limit from 2 to 3 pages, which increased Vol II total page limit from 32 to 33 (sect II.A)
- Removed Voluntary Protection Plan section (sects II.A and II.B.3)
- Added requirement for proof of facilities clearance
- Specified requirement to submit signed copies of teaming arrangements (sect II.B.1)
- Removed requirement for a summary sheet to accompany FACTS sheet (sect II.D.2)
- Set limit of 7 pages for FACTS sheet (sect II.D.2)
- Clarified requirement to use FACTS sheet to map submitted present/past performance to the 3 digit paragraph number (i.e. 2.x.x) in PWS (sect II.D.2)
- Changed requirement from at least two PPQ respondents to at least one (sect II.D.7)

Atch 12 - Addendum to FAR 52.212-2

- Removed reference to Voluntary Protection Program (sect II.B.3)
- Added requirement for proof of facilities clearance

Solicitation/Contract Form

The following changes have been made:

INFORMATION	FROM	TO
Response Due Date	21 Sep 2022	30 Dec 2022