

NIFC Campus Storm Drain Piping Replacement

## Bid Schedule

<u>Item No.</u>	<u>Description</u>	<u>Quantity</u>	<u>Unit</u>	<u>Unit Cost</u>	<u>Total Cost</u>
1	Mobilization & Construction Management	_____	_____	\$ _____	\$ _____
2	Erosion Control & Storm Water Pollution Prevention	_____	_____	\$ _____	\$ _____
3	Construction Staking	_____	_____	\$ _____	\$ _____
4	Select Demolition	_____	_____	\$ _____	\$ _____
5	Site Clearing & Grubbing, Excavation, Site Preparations	_____	_____	\$ _____	\$ _____
6	Structural Fill	_____	_____	\$ _____	\$ _____
7	Site Utilities & Infrastructure	_____	_____	\$ _____	\$ _____
8	Exterior Concrete Work	_____	_____	\$ _____	\$ _____
9	Pavements	_____	_____	\$ _____	\$ _____
10	Exterior Improvements	_____	_____	\$ _____	\$ _____
11	Storm Water System	_____	_____	\$ _____	\$ _____
12	Landscaping	_____	_____	\$ _____	\$ _____
<b>TOTAL</b>					<b>\$ _____</b>

*Period of Performance: 150 Calendar Days*