

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE		PAGE 1 OF 2				
2. AMENDMENT/MODIFICATION NO. 0007			3. EFFECTIVE DATE		4. REQUISITION/PURCHASE REQ. NO. See Block 14		5. PROJECT NO. (If applicable)			
6. ISSUED BY DLA ENERGY BULK PETROLEUM PRODUCT 8725 JOHN J. KINGMAN ROAD FORT BELVOIR VA 22060			CODE SPE602		7. ADMINISTERED BY (If other than Item 6)			CODE		
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)					(X)			9A. AMENDMENT OF SOLICITATION NO. SPE60223R0702		
					<input checked="" type="checkbox"/>			9B. DATED (SEE ITEM 11) 2023 JAN 06		
					<input type="checkbox"/>			10A. MODIFICATION OF CONTRACT/ORDER NO.		
					<input type="checkbox"/>			10B. DATED (SEE ITEM 13)		
CODE				FACILITY CODE						
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS										
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended, <input type="checkbox"/> is not extended.										
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.										
12. ACCOUNTING AND APPROPRIATION DATA (If required)										
13. THIS APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.										
CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.									
<input type="checkbox"/>										
<input checked="" type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).									
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:									
<input type="checkbox"/>	D. OTHER (Specify type of modification and authority)									
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <u>1</u> copies to issuing office.										
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)										
See Attached Continuation Sheet(s).										
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.										
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)						
15B. CONTRACTOR/OFFEROR				15C. DATE SIGNED		16B. UNITED STATES OF AMERICA				
(Signature of person authorized to sign)						(Signature of Contracting Officer)				
						16C. DATE SIGNED				

**DLA ENERGY BULK PETROLUUM PRODUCTS
ROCKY MOUNTAIN/WEST COAST/OFFSHORE
ANNUAL BULK PETROLEUM PROCUREMENT
SPE602-23-R-0702**

AMENDMENT 0007

The changes set forth therein are incorporated into Solicitation SPE602-23-R-0702 and is amended as follows:

1. The offer response due date to the solicitation has been extended by from April 12, 2023, at 3:00 p.m. EST to April 19, 2023, at 3:00 p.m. EST.
2. The purpose for the extension to the due date for receipt of Interim Proposal Revisions (IPRs) is to update quantities to certain line items/locations of the solicitation.