

AMENDMENT OF SOLICITATION/ MODIFICATION OF CONTRACT			1. CONTRACT ID CODE N/A	PAGE 1 of 2
2. AMENDMENT/ MODIFICATION NO. A003		3. EFFECTIVE DATE 12/05/2022	4. REQUISITION/PURCHASE NO. N/A	5. PROJECT NO. (If applicable) See Box 14
6. ISSUED BY Department of Transportation Federal Highway Administration 610 East Fifth Street Vancouver WA 98661-3801		CODE N/A	7. ADMINISTERED BY (If other than Item 6) CODE N/A	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code)			9A. AMENDMENT OF SOLICITATION NO. 69056721B000023 9B. DATED (SEE ITEM 11) 10/31/2022 10A. MODIFICATION OF CONTRACT/ORDER NO. N/A 10B. DATED (SEE ITEM 13) N/A	
CODE: N/A		FACILITY CODE: N/A		

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers (x) is extended, () is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. **FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.** If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
N/A

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A	THIS CHANGE ORDER IS ISSUED PURSUANT TO (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. N/A
B	THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (Such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). N/A
C	THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: N/A
D	OTHER (Specify type of modification and authority) N/A

E. IMPORTANT: Contractor n/a is not, n/a is required to sign this document and return n/a copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

OR DOT 18(2), OR58 Fix-it Corridor Culverts

See page 2

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.			
15a. NAME AND TITLE OF SIGNER (Type or print)		15a. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
		N/A	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
BY _____ (Signature of person authorized to sign)		BY <u>N/A</u> _____ (Signature of Contracting Officer)	N/A

REVISIONS ARE AS FOLLOWS:

SF 1442, SOLICITATION, OFFER, AND AWARD (Pen & Ink change)

Page A-3, Block 13A. Revises bid opening date from 12/06/2022 to **12/09/2022**.

New bid opening date: 12/09/2022

SPECIAL CONTRACT REQUIREMENTS

Page E-54, Subsection **156.07 Limitations on Construction Operations**. Deletes sub-paragraph (o)

ENCLOSURES

Pages:

E-54

inconsistent devices until they are applicable to the work. When signage is no longer required for staging or shift work, remove all temporary signs, flag boards, supports, sign covers, and ballast associated with the staging or shift work.

~~(o) Do not operate more than two work zones that impact traffic at any given time. If more than one work zone with traffic impacts is used, zones must be separated by a minimum of three miles.~~

(p) Complete construction of the final permanent pavement section or a 3-inch minimum temporary pavement thickness at the completion of each culvert replacement before opening up to public traffic. If temporary pavement is used, construct the final permanent pavement section no more than 30 days after placement of the temporary pavement.

156.09 Traffic Control Supervisor. Add the following:

(l) Transport personnel, construction signs, barricades, drums, cones, tubular markers, and other traffic control devices.

Revised by Amendment A003