

Estimated FY 2023 Lease Usage						
FY 2023	Duration	3 TON	7 TON	10 TON	17 TON W/48" LC	17 TON
DD1	3 MONTHS	8	3	2		1
DD2	3 MONTHS	4	2	2		1
DD3	3 MONTHS	8	3	2	2	1
DD3	3 MONTHS	8	3	2	2	1
DD4	3 MONTHS	4	2	2		1
DD5	3 MONTHS	4	2	1		1
DD6	NA					
PB	NA					
PD	3 MONTHS	7	4	2		1
DELTA PIER BANG	12 MONTHS	2				1
SP BANG	3 MONTHS	4	2	1		1
P3	NA					
P4	NA					
P5	NA					
P6	NA					
P7	3 MONTHS	2	1	1	1	
P9	NA					
S/26	3 MONTHS	1				
S/38	3 MONTHS	2				
S/51	3 MONTHS	1				
S/64	3 MONTHS	4				
C/980	3 MONTHS			1		
S/99	3 MONTHS	3	1			
NAVAL ST EVERETT	3 MONTHS	1				
	TOTAL	63	23	16	5	9

Estimated FY 2024 Lease Usage						
FY 2024	Duration	3 TON	7 TON	10 TON	17 TON W/48" LC	17 TON
DD1	2 MONTHS	8	3	2	1	1
DD2						
DD3						
DD3						
DD4	2 MONTHS	4	2	2		1
DD5	2 MONTHS	4	2	1		1
DD6						
PB						
PD	2 MONTHS	7	4	2		1
DELTA PIER BANG	2 MONTHS	2				1
SP BANG	2 MONTHS	4	2	1		1
P3						
P4						
P5						
P6						
P7						
P9						
S/26	2 MONTHS	1				
S/38	2 MONTHS	2				
S/51	2 MONTHS	1				
S/64	2 MONTHS	4				
C/980	2 MONTHS			1		
S/99	2 MONTHS	3	1			
NAVAL ST EVERETT	2 MONTHS	1				
	TOTAL	41	14	16	1	9