

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE <div style="text-align: center;">J</div>		PAGE OF PAGES <div style="text-align: center;">1 3</div>	
2. AMENDMENT/MODIFICATION NO. <div style="text-align: center;">0005</div>		3. EFFECTIVE DATE <div style="text-align: center;">21-Dec-2022</div>		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)	
6. ISSUED BY <div style="text-align: center;">U.S. ARMY CORPS OF ENGINEERS, OMAHA DIST CONTRACTING OFFICE 1616 CAPITOL AVENUE OMAHA NE 68102-4901</div>		CODE <div style="text-align: center;">W9128F</div>		7. ADMINISTERED BY (If other than item 6) <div style="text-align: center;">See Item 6</div>			
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. W9128F23B0001	
				X		9B. DATED (SEE ITEM 11) 21-Nov-2022	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 21 DEC 22: AMENDMENT: Robert Turner, Contract Specialist The purpose of this amendment is to change contract duration to 577 days after notice to proceed and to modify the specifications IAW the Narrative Description for AM0005. All other terms and conditions remain unchanged.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 21-Dec-2022	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

NARRATIVE DESCRIPTION AM0005

21 DEC 2022

Solicitation No. W9128F23B0001

Date of Issue: 21 Nov 2022

Date of Opening: 05 JAN 2023

SUBJECT: Amendment No. 0005 to Specifications and Drawings for Construction of **Powerhouse Unwatering Sump Valve Actuators, Piping, Ladder, and Platform Replacement Big Bend Dam, SD.**

TO: Prospective Bidders and Others Concerned

1. The specifications and drawings for subject project are hereby modified as follows (revise all specification indices, attachment lists, and drawing indices accordingly).

a. Specifications. (Descriptive Changes.)

(1) Section 23 64 26 Page 6, paragraph 2.2

Delete "(note that the existing valves (both 12" and 18") are equipped with 3:1 gear reducers)" **and replace with** " (note that the existing 18" valves are equipped with 3:1 gear reducers)"

2. This amendment is a part of the bidding papers and its receipt shall be acknowledged. All other conditions and requirements of the specifications remain unchanged.

a. See Section 00 21 00, Instructions to Bidders, on how to submit electronic bids.

3. Electric bids will be received until 2:00 p.m., local time at place of bid opening, 05 JAN 2023.

Attachments:

none

U.S. Army Engineer District, Omaha
Corps of Engineers
1616 Capitol Avenue
Omaha, Nebraska 68102-4901

21 DEC 2022

JAC/ [2100]

The following have been deleted:

NARRATIVE DESCRIPTION AM003

SECTION 00 10 00 - SOLICITATION, CONTRACT LINE ITEM NUMBER (CLIN) SCHEDULE

The contractor period of performance end date has increased by 212 days from 365 days to 577 days.

SECTION 00 72 00 - GENERAL CONDITIONS

The following have been modified:

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within **10 calendar days** after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than **577 calendar days from the notice to proceed**. The time stated for completion shall include final cleanup of the premises.

(End of clause)

(End of Summary of Changes)