

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J		PAGE OF PAGES 1 3	
2. AMENDMENT/MODIFICATION NO. 0001		3. EFFECTIVE DATE 08-Mar-2023		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)	
6. ISSUED BY NAVAL FACILITIES ENGINEERING SYS COMMAND 1314 HARWOOD STREET SE WASHINGTON DC 20374		CODE N40080		7. ADMINISTERED BY (If other than item 6) See Item 6		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. N4008023R0020	
				X		9B. DATED (SEE ITEM 11) 02-Mar-2022	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) N40080-23-R-0020 - INDEFINITE DELIVERY, INDEFINITE QUANTITY, MULTIPLE AWARD CONSTRUCTION CONTRACT FOR LARGE GENERAL PROJECTS PRIMARILY IN THE WASHINGTON, D.C. AREA OF RESPONSIBILITY PLEASE SEE SF30 BLOCK 14 CONTINUATION PAGE							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 08-Mar-2023	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

The following items are applicable to this modification:**SUMMARY OF CHANGES (REVISED)**

This purpose of this amendment is to provide:

1. Revised title
2. Proposal Due Date Extension
3. Pre-Proposal Conference and Site Visit Information
4. **2022.09.26-P-3002 IFC PLANS_INSTRUCTIONS** (Removed)
5. Attachments

-
1. Title of Solicitation has hereby been revised as follows:
CURRENT: LARGE BUSINESS MULTIPLE AWARD CONSTRUCTION CONTRACT
REVISED TO: INDEFINITE DELIVERY, INDEFINITE QUANTITY, MULTIPLE AWARD CONSTRUCTION CONTRACT FOR LARGE GENERAL PROJECTS PRIMARILY IN THE WASHINGTON, D.C. AREA OF RESPONSIBILITY
 2. Proposal Due Date is extended from: Tuesday, 4 April 2023 to Friday, 7 April 2023 @1400 (LOCAL TIME)
 3. Pre-Proposal Conference and Site Visit for Seed Project (P3002) Information:

Date/Time: 22 March 2023 at 10:00 A.M. (LOCAL TIME)

Location:

316th Civil Engineer Squadron (Conference Room)
3710 Fetchet Ave
Joint Base Andrews, Maryland 20672

A Pre-Proposal Conference and Seed Project Site Visit (P3002 RELOCATE HAZARDOUS CARGO PAD & EOD PROFICIENCY RANGE) will commence in the Large Conference Room inside the 316th Civil Engineer Squadron where a parking lot is available. All interested contractors are highly encouraged to attend.

CAMERAS/PHONES/PHOTOGRAPHS/VIDEOS ARE NOT PERMITTED. The Government will furnish photographs of the site to be posted via amendment following the site visit. There will be only one site visit event.

Requirements: All Contractors interested in attending this Conference and Site Visit are required to complete the "Base Access Form (Attachment H) in its entirety and submit via email **NLT 14 March 2023, 1400, (Local Time) to the POC listed below.**

Site Visit POC: Kennett Morris, Kennett.a.morris.civ@us.navy.mil

Late arrivals may not be accommodated. The Government recommends arriving early to the site visit. Additional site visit instructions are forthcoming via a future Amendment.

4. **2022.09.26-P-3002 IFC PLANS_INSTRUCTIONS.docx.**

The instructions to obtaining these attachment: **2022.09.26-P-3002 IFC PLANS_INSTRUCTIONS.docx** posted on March 2, 2023 under this solicitation is no longer valid and hereby removed in its entirety. Please see Item #4 below.

5. Page 23 of 77 ADDITIONAL ATTACHMENTS:

... Attachment H - Base Access Form

... Seed Project P-3002 Plans/Drawings (IFC Plans) Attachments:

P3002 IFC PLANS_REV_SIGNED PART 1 of 7

P3002 IFC PLANS_REV_SIGNED PART 2 of 7

P3002 IFC PLANS_REV_SIGNED PART 3 of 7

P3002 IFC PLANS_REV_SIGNED PART 4 of 7

P3002 IFC PLANS_REV_SIGNED PART 5 of 7

P3002 IFC PLANS_REV_SIGNED PART 6 of 7

P3002 IFC PLANS_REV_SIGNED PART 7 of 7

All P3002 (Seed Project) attachments are now provided in sam.gov under the Solicitation Number.