XIJUSTIFICATION FOR SOLE SOURCE (Simplified Acquisitions $2,500 TO $250K)
C1JUSTIFICATION FOR LIMITED SOURCE/BRAND NAME (82,500 TO $250K)

The service or material listed on Procurement Requisition (PR) number 1 300934105 is sole/limited source and competition/fair
opportunity is precluded for reasons indicated below. There are no substitutes available for this material/service.

Restricted to the following source. Provide original manufacturer's name. (If a sole source manufacturer distributes via dealers, ALSQO
provide dealer information.)

Manufacturer: Custom Control Sensors (CCS . INC)
Manufacturer POC & Phone #:

Mfr. Address:

Description of the item or service required, the estimated cost, and required delivery date.
Manufacture of 15’ Absolute Pressure Switch (PN: 6277300) which serves as a

Lightweight (LWT) MK54 Torpedo Safety interlock. |
.|

Specific characteristics of the material or service that limit the availability to a sole/limited source (unique features, function of the item,
etc.). Describe in detail why only this suggested source can furnish the requirements to the exclusion of other sources.

Custom Control Sensor (CCS), Inc. is the last successful manufacturer of the 15’
Absolute Pressure Switch and the original provider of same item used to support
the MK50 Torpedo. The component is a highly complex and technical manufacture with
an overarching envelop drawing and the internal components designed by the source
to meet the weapon specification requirements. While performing market research
the vendor confirmed they maintained the technical capability and resources to
manufacture the item. Discussions with the vendor confirmed the item is
manufactured in the same location/facility with the same tooling/equipment and
personnel as the previous contract awarded in 2013. The suggested source has
previously qualified a design to the government drawing/specification requirements
under contract N00253-13-C-0006.

I hcrefore, the Agency is requesting other than full and

open competition under Unusual and Compelling Urgency due to projected MK54
Torpedo Production Impact 10/30/2023. If material is not received by 10/30/2023
the LWT Torpedo Intermediate Maintenance Activity (IMA) will be at a work stoppage
resulting in severely reduced Fleet Readiness due to missed weapon deliveries to
support scheduled Exercise (EX) events_and Warshot (WS) Inventory Objectives, lost
IMA capacity, and Gov/CTR labor costs duntil new material is
received. The program is projecting a production impact between 10/30/2023 and
11/22/2023 based on 300 day production lead time from planned award date 1/26/2023
N - nissing 15 Fleet
deliveries.

FY23/24 LWT Torpedo requirements requiring the 15’ Pressure Switch to support
initial MK54 Fleet deliveries account for 75% of the planned workload. Contract
actions for this item are regularly briefed during the Critical Project Execution
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X The requested material or service represents the minimum requirements of the government.

[0 The material/service must be compatible in all aspects (form, fit and function) with existing systems presently installed.
Describe the equipment you have now and how the new item/service must coordinate, connect, or interface with the existing
system

O a patent, copyright, or proprictary data limits competition/fair opportunity. The proprictary data is:

] These are “direct replacements™ parts/components for existing equipment.
Identify and briefly describe the existing equipment below:

[0 oOther information to support a sole/limited-source buy:

I CERTIFY THAT STATEMENTS CHECKED, AND INFORMATION PROVIDED ABOVE, ARE COMPLETE
AND CORRECT TO THE BEST OF MY KNOWLEDGE. I UNDERSTAND THAT THE PROCESSING OF THIS
SOLE/LIMITED-SOURCE JUSTIFICATION PRECLUDES THE USE OF FULL AND OPEN

Contracting Office Signature: Date:
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