
UNICOI WORK CENTER MAINTENANCE
ENGINEERING SCHEDULE

02-22-2023

ITEM  DESCRIPTION QTY UNIT MM UNIT $

A = Base Bid-Shop Building

A1 Window Repair 28 EA CQ

A2 Passage Door Replacement 1 EA CQ

A3 Garage Door Replacement 1 EA CQ

A4 Siding Repair 800 SQ CQ

A5 Gutter Replacement 180 FT CQ

A6 Painting 3620 SQ CQ

Total A1-A6 Total

B = Option 1 -  Storage Building QTY UNIT MM UNIT $

B1 Window Repair 6 EA CQ

B2 Passage Door Repalcement 1 EA CQ

B3 Siding Repair 740 SQ CQ

B4 Roof Shingle Replacement 20 RSQ CQ

B5 Gutter Repalcement 140 FT CQ

B6 Painting 2785 SQ CQ

Total B1-B6 Total

C = Option 2 - Office Building
QTY UNIT MM UNIT $

C1 Window Repair 16 EA CQ

C2 Passage Door Replacement 1 EA CQ

C3 Siding Repair 500 SQ CQ

C4 Gutter Replacement 100 FT CQ

C5 Painting 1680 SQ CQ

Total C1-C5 Total

Note: Contract Quantity (CQ) = Quantities provided by Forest Service have been properly calculated and contractor shall be paid the 
ammount they bid for that quantity. If the work is completed and quantitity is within 85% to 115%, then contractor shall still be 
paid the bid ammount. If completed work is less than 85% or more than 115%, then a modification will have to be performed to 
adjust payment.
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UNICOI WORK CENTER MAINTENANCE
ENGINEERING SCHEDULE

02-22-2023

ITEM DESCRIPTION QTY UNIT MM UNIT $ TOTAL

D = Option 3 - Lands Building

D1 Window Repair 8 EA CQ

D2 Siding Repair 480 SQ CQ

D3 Gutter Replacement 100 FT CQ

D4 HVAC Replacement 1 EA CQ

D5 Painting 1600 SQ CQ

Total D1-D5 Total $

E = Option 4 - Bathroom
QTY UNIT MM UNIT $

E1 Shingle Roof Replacement 4 RSQ CQ

E2 Exterior Doors 2 EA CQ

E3 Painitng 400 SQ CQ

E4 Toilet 2 EA CQ

E5 Urinal 1 EA CQ

E6 Lavatory 2 EA CQ

Total E1-E6 Total $

F = Option  5 - Gas House
QTY UNIT MM UNIT $

F1 Exterior Door 3 EA CQ

F2 Painting 1060 SQ CQ

F3 Window Repair 8 EA CQ

F4 Gutter Replacement 110 FT CQ
Total F1-F4 Total $

Note: Contract Quantity (CQ) = Quantities provided by Forest Service have been properly calculated and contractor shall be paid the 
ammount they bid for that quantity. If the work is completed and quantitity is within 85% to 115%, then contractor shall still be 
paid the bid ammount. If completed work is less than 85% or more than 115%, then a modification will have to be performed to 
adjust payment.
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