

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE	PAGE OF PAGES 1 2
2. AMENDMENT/MODIFICATION NO. 0003	3. EFFECTIVE DATE 08/05/2022	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (If applicable) GAOA
6. ISSUED BY USDA-FS CSA EAST 11 1720 PEACHTREE ST NW STE 876S ATLANTA GA 30309-2449	CODE 4451	7. ADMINISTERED BY (If other than Item 6)	CODE
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)		(x) 9A. AMENDMENT OF SOLICITATION NO. 12445122R0041	
		x 9B. DATED (SEE ITEM 11) 08/05/2022	
		10A. MODIFICATION OF CONTRACT/ORDER NO.	
		10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE		
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS			
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended. <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.			
12. ACCOUNTING AND APPROPRIATION DATA (If required)			

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

The purpose of amendment 0003 is to make the following changes:

1. Remove/Replace Schedule B with "SCHEDULE B - Schedule of Items FINAL FILLABLE_REVISIED_10212022"
2. Delete all references to the Grove Center". This facility is no longer applicable to this procurement

All dates remain unchanged.

12-13 Oct 2022 - Phase II Site Visit(s) Attendees/USDA-FS Engineering Staff

14 Nov 2022 - Phase II Proposals Due to USDA-FS (1300ET/email steven.alves@usda.gov/ Subject Line: 12445122R0041_Phase II Proposal_Company Name)

18-23 Nov 2022 - Phase II SSEB request for clarifications to contractors

29 Nov 2022 - Phase II Contractor Presentations (Virtual)

15 Dec 2022 -Projected Award

The contractor will continue to use the 12445122R0041 Phase II Proposal Information previously posted on Sam.gov. All other terms and conditions remain unchanged. Period of Performance: 01/02/2023 to 01/02/2025

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) STEVEN J. ALVES	
15B. CONTRACTOR/OFFEROR <i>(Signature of person authorized to sign)</i>	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA <i>(Signature of Contracting Officer)</i>	16C. DATE SIGNED

Previous edition unusable

REVISION I 10212022- SCHEDULE B
SUPPLIES OR SERVICES AND PRICES

Contractor Name:

Date:

Solicitation Number: 12445122R0041

The intent of this section is to explain, in general, what is included in each contract line item, limits or cut-off points where one item ends and another begins.

If no item exists for a portion of the work, include the costs in a related line item.

The items indicated by letter under each line item are for properly allocating the work to a contract line item.

Provide a detailed breakdown of the line-item pricing following the requirements for the Schedule of Values listed in Section 012000 - Price and Payment Procedures of the Project Manual.

<p>Submission Requirement: The intent of this section is to explain, in general, what is included in each contract line item, limits or cut-off points where one item ends and another begins. If no item exists for a portion of the work, include the costs in a related line item</p> <p>Minimum Requirement: Provide work breakdown in a format that coincides with proposed Schedule of Values that will serve as the basis for payment requests.</p>		
Line Item 001: Design Phase	LINE-ITEM PRICE	\$
	A Design Kick-Off Meeting and Site Visit.	\$
	B. Conceptual Design Verification Documents.	\$
	C. Design Development Documents.	\$
	D. Draft Construction Documents.	\$
	E. Complete Stamped and Signed Construction Documents	\$

REVISION I 10212022- SCHEDULE B
SUPPLIES OR SERVICES AND PRICES

Contractor Name:

Date:

Solicitation Number: 12445122R0041

The intent of this section is to explain, in general, what is included in each contract line item, limits or cut-off points where one item ends and another begins.

If no item exists for a portion of the work, include the costs in a related line item.

The items indicated by letter under each line item are for properly allocating the work to a contract line item.

Provide a detailed breakdown of the line-item pricing following the requirements for the Schedule of Values listed in Section 012000 - Price and Payment Procedures of the Project Manual.

Line Item 02: Commissioning Services LINE-ITEM PRICE		\$
	A. Commissioning Authority	\$
	B. Development of the Owner’s Project Requirements document based on the Government’s Conceptual Documents	\$
	C. Design Review based on the OPRs and Conceptual Documents	\$
	D. Construction phase commissioning based on the Complete Stamped & Signed Construction Documents	\$

REVISION I 10212022- SCHEDULE B
SUPPLIES OR SERVICES AND PRICES

Contractor Name:

Date:

Solicitation Number: 12445122R0041

The intent of this section is to explain, in general, what is included in each contract line item, limits or cut-off points where one item ends and another begins.

If no item exists for a portion of the work, include the costs in a related line item.

The items indicated by letter under each line item are for properly allocating the work to a contract line item.

Provide a detailed breakdown of the line-item pricing following the requirements for the Schedule of Values listed in Section 012000 - Price and Payment Procedures of the Project Manual.

Line Item 03: Demolition Phase		LINE-ITEM PRICE	\$
	A. Demolition		\$

REVISION I 10212022- SCHEDULE B
SUPPLIES OR SERVICES AND PRICES

Contractor Name:

Date:

Solicitation Number: 12445122R0041

The intent of this section is to explain, in general, what is included in each contract line item, limits or cut-off points where one item ends and another begins.

If no item exists for a portion of the work, include the costs in a related line item.

The items indicated by letter under each line item are for properly allocating the work to a contract line item.

Provide a detailed breakdown of the line-item pricing following the requirements for the Schedule of Values listed in Section 012000 - Price and Payment Procedures of the Project Manual.

Line Item 04: Construction Phase		\$
Line-Item Price <i>EXCLUDING</i> betterments outside of ceiling limitation		
	A. Site Work.	\$
	B. Facilities Construction* <i>* Complete building Name and brief descriptor for identification purposes</i> Total is Items B.1 through B.6	\$
	B.1. Building 1 Name: Descriptor:	\$
	B.2. Building 2 Name: Descriptor:	\$
	B.3. Building 3 Name: Descriptor:	\$
	B.4. Building 4 Name: Descriptor:	\$
	B.5. Building 5 Name: Descriptor:	\$
	B.6. Building 6 Name: Descriptor:	\$

REVISION I 10212022- SCHEDULE B
SUPPLIES OR SERVICES AND PRICES

Contractor Name:

Date:

Solicitation Number: 12445122R0041

The intent of this section is to explain, in general, what is included in each contract line item, limits or cut-off points where one item ends and another begins.

If no item exists for a portion of the work, include the costs in a related line item.

The items indicated by letter under each line item are for properly allocating the work to a contract line item.

Provide a detailed breakdown of the line-item pricing following the requirements for the Schedule of Values listed in Section 012000 - Price and Payment Procedures of the Project Manual.

	C. Parking Lot and Access Roads.	\$
	D. Utilities.	\$
	E. Renewable Energy infrastructure.	\$
	F. Audiovisual systems	\$
	G. Betterments – <u>WITHIN</u> PRICE LIMITATION Itemized listing with price breakdown (Attached) See - London Admin Office - Project Program_08Dec21	NA
	G. Betterments – <u>OUTSIDE</u> PRICE LIMITATION Itemized listing with price breakdown (Attached) See - London Admin Office - Project Program_08Dec21	\$

REVISION I 10212022- SCHEDULE B
SUPPLIES OR SERVICES AND PRICES

Contractor Name:

Date:

Solicitation Number: 12445122R0041

The intent of this section is to explain, in general, what is included in each contract line item, limits or cut-off points where one item ends and another begins.

If no item exists for a portion of the work, include the costs in a related line item.

The items indicated by letter under each line item are for properly allocating the work to a contract line item.

Provide a detailed breakdown of the line-item pricing following the requirements for the Schedule of Values listed in Section 012000 - Price and Payment Procedures of the Project Manual.

OVERVIEW

Line Item 001: Design Phase	LINE-ITEM PRICE	\$
Line Item 02: Commissioning Services	LINE-ITEM PRICE	\$
Line Item 03: Demolition Phase	LINE-ITEM PRICE	\$
Line Item 04: Construction Phase	LINE-ITEM PRICE WITHIN PRICE LIMATION	\$
<i>TOTAL DESIGN-BUILD WITHIN PRICE LIMITATION</i>		\$
F. Betterments – <u>OUTSIDE</u> PRICE LIMITATION Itemized listing with price breakdown (Attached) See - London Admin Office - Project Program_08Dec21		\$

AUTHORIZED SIGNATURE

SAM UNIQUE IDENTIFIER

DATE